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SECTION B: SUPPLIES/SERVICES AND PRICES/COST

Article B.1 General

The Chief Information Officer — Solutions and Partners 3 (CIO-SP3) Small Business Government-wide
Acquisition Contract (GWAC) is a ten (10) year Indefinite Delivery/ Indefinite Quantity (IDIQ) contract.
This contract is intended to provide information technology (IT) solutions and services as defined in FAR
2.101(b) and further clarified in the Clinger-Cohen Act of 1996. These IT solutions and services include
health and biomedical-related IT services to meet scientific, health, administrative, operational,
managerial, and information management requirements. The contract also contains general IT services
partly because medical systems are increasingly integrated within a broader IT architecture, requiring a
systems approach to their implementation and a sound infrastructure for their operation.

Through this contract, the National Institutes of Health (NIH) Information Technology Acquisition and
Assessment Center (NITAAC) will award multiple IDIQ contracts under which federal government
agencies can award task orders to acquire IT services. These task orders will employ various pricing
arrangements such as Firm-Fixed-Price (FFP), Cost-Plus-Fixed-Fee (CPFF), Cost-Plus- Award-Fee
(CPAF), Cost-Plus-Incentive-Fee (CPIF), and Time-and-Materials (T&M), all of which are to be issued in
accordance with the Federal Acquisition Regulation (FAR).

Article B.2 Authority

The Office of Management and Budget (OMB) has designated NIH as an Executive Agent for
government-wide IT acquisitions pursuant to Section 5112(e) of the Clinger-Cohen Act, 40 U.S.C. Sec.
11302(e). The scope of this designation includes the award and administration of the GWAC and
delegation of authority for the award and administration of the task orders as set forth in Article G.5, Task
Order Procedures. The authority of the Procuring Contracting Officer (PCO), and the Agency Ordering
Contracting Officer (OCO) are defined in Article G.3, Roles and Responsibilities.

Article B.3 Task Orders Awarded Against the GWAC

Upon award of the GWAC, and pursuant to FAR 16.504(a)(4)(vi), any duly warranted federal government
contracting officer (as that term is defined in FAR 2.1) in good standing with the appropriate contracting
authority is authorized to issue task orders under this contract. For purposes of this contract, these
individuals are referred to as OCOs. Task orders may be multi-year or include options as defined in FAR
Part 17 and agency-specific FAR Part 17 supplements. Refer to Article F.2.2 for task order period of
performance.

Article B.4 Prices and Costs

At the time of award of this GWAC, the price schedules set forth in Table | — “Contractor Site Loaded
Labor Rates During the Contract” and Table 2 — “Government Site Loaded Labor Rates During the
Contract” will contain “Loaded” Hourly Labor Rates for each year of the contract for work to be performed
within CONUS. These price schedules can be used on FFP and T&M task orders. See FAR 52.232-7,
Payments under Time-and-Materials and Labor-Hour Contracts (Feb 2007) for a definition of these rates.
The loaded hourly rates are ceiling price rates and contractors may, at their discretion, elect to propose
lower hourly rates when responding to a request for a task order proposal.

For Cost Reimbursement task orders, the contractor will provide to the OCO complete supporting
schedules identifying all applicable direct and indirect costs for performance of the task order.
Contractors with government-approved rates should submit the most recently approved provisional
indirect billing and actual rates for both direct and indirect costs. Contractors without audited rates shall
propose indirect rates in accordance with FAR Part 31. The fee will be negotiated for each task order
consistent with statutory limitations. If the task order type is to be CPAF or CPIF, the fixed portion of fee
and the award or incentive portion will be clearly differentiated. Refer to Article G.5.2 for further
information regarding Cost Reimbursement task orders.
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B.4.1 Rate Refresher

Because of the dynamic nature of IT services and potential changes in market conditions, the PCO may
determine that there is a need to reassess the rates that have been negotiated and agreed upon in
Section B during the contract period of performance. If warranted, rates will be renegotiated with all
contractors; however, renegotiation of rates will occur no more frequently than every two years.

Article B.5 Maximum Program Ceiling and Minimum Contract Guarantee

The total contract ceiling that may potentially be awarded under the GWAC is $20 billion for the ten-year
period of performance.

The minimum guarantee will be $250. During the time period between contract award and September 30,
2012, contractors that have not been awarded task orders may invoice the government for the minimum
guarantee.

Article B.6 Work Outside of the Continental United States (OCONUS)

It is anticipated that there may be task orders under this contract for work outside the United States.
“OCONUS" is defined as other than the 48 contiguous states plus the District of Columbia. The
contractor will be compensated for work performed OCONUS based on the methodology proposed by the
contractor and accepted by the OCO for award of an individual task order.

The U.S. Department of State’s Bureau of Administration, Office of Allowances, (http://aoprals.state.gov/)
publishes quarterly report indexes of living costs abroad, per-diem rate maximums, quarter’s allowances,
hardship differentials, and danger pay allowances for contractors to follow when proposing on OCONUS

efforts. No allowances, other than those listed by the U. S. Department of State, shall be allowed on task
orders.

The Department of State Standardized Regulations (DSSR) are the controlling regulations for allowances
and benefits available to all U.S. Government civilians assigned to foreign areas. For task orders issued
under the GWAC, contractor civilians assigned to foreign areas shall not exceed the allowances and
benefits in the DSSR. For OCONUS task orders where costs are not specifically addressed in the DSSR,
the government will reimburse the contractor for all reasonable, allowable, and allocable costs in
accordance with FAR 31, Contract Cost Principles and Procedures.

Article B.7 Posting Requirements for Rates

Contractors shall post their rates at their individual websites within 30 days after contract award
consistent with the format shown in Table 1 through Table 2 below (see also Article H.16, Electronic
Access to Contract). Upon award of the GWAC, the contractor consents to the government posting their
rates and any changes thereof on the applicable government website. Attachment J.2 contains
descriptions of the labor categories.
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SECTION C: DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

Article C.1 Introduction

This contract is intended to provide IT solutions and services as defined in FAR 2.101(b) and further
clarified in the Clinger-Cohen Act of 1996. NITAAC intends to award multiple IDIQ contracts for acquiring
a wide range of IT services and solutions for the Institutes and Centers (ICs) of the NIH, for the
Department of Health and Human Services (DHHS), and for all other federal agencies. These IT services
include health, health science and biomedical-related IT services to meet scientific, health, administrative,
operational, managerial, and information management requirements. The contract also contains general
IT services partly because healthcare systems are increasingly integrated within a broader IT
architecture, requiring a systems approach to their implementation and a sound infrastructure for their
operation. The focus of this contract is to provide to government agencies a mechanism for quick
ordering of needed IT solutions and services at equitable and reasonable prices, to give qualified small
businesses a greater opportunity to participate in these requirements, and as a result, give government
agencies a mechanism to help meet their socio-economic contracting goals.

The task areas included in the contract, in particular the Task Area 1, “IT Services for Biomedical
Research, Health Sciences and Healthcare,” support and provide consistency with the accountability
goals of the Federal Health Architecture (FHA), whereby federal agencies are to coordinate effective
capital planning activities and invest in and implement interoperable health IT.

The task areas included in the contract are also designed to support the IT services described in the
Federal Enterprise Architecture (FEA). Several examples follow:

1) Task Area 2 (Article C.2.2), Chief Information Officer (CIO) Support can be used to
develop and maintain agency enterprise architectures, in support of the FEA.

2) For inherently IT components of the FEA, CIO-SP3 Small Business includes task areas
that directly address those components. For example, the FEA includes document
management as a digital asset service in the Service Reference Model (SRM) that can
be addressed through Task Area 8 (Article C.2.8), Digital Government.

3) For non-IT components of the FEA, the contract includes task areas that support the
automation of those components. For example, supply chain management is a business
management service in the SRM. Task Area 9 (Article C.2.9), Enterprise Resource
Planning includes the services needed to automate supply chain management.

4) Several FEA components provide support for the execution of IT functions, e.g.,
customer relationship management, a customer service in the SRM. These components
can be supported through Task Area 4 (Article C.2.4), Outsourcing and Task Area 5
(Article C.2.5), IT Operations and Maintenance (O&M).

5) The FEA Technical Reference Model (TRM) includes standards and technology that
would be selected and integrated into systems under specific task orders. For example,
web servers are a delivery server in the TRM that could be selected and installed as part
of Digital Government task area. In general, all task areas ultimately to be awarded
under the contract must be compatible with the agency architecture defined by the
agency’s TRM. The standards and technology of the TRM will always be incorporated
into the systems that are planned and developed under task orders awarded under the
contract.

6) The contract can be used to award task orders that support the Performance Reference
Model (PRM) by collecting agency metrics affected by the task. All task areas involve
collecting applicable data for the PRM measurement category of Information and
Technology Management. Task orders can also support the automation, collection, and
evaluation of non-IT measurement areas.
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7) The contract can be used to award task orders that require contractors to provide
services that plan, implement and manage data defined in an agency’s Data Reference
Model (DRM).

This Statement of Work (SOW) is intended to outline the general requirements required of contractors
under the contract. Specific details of task assignments, deliverables, documentation, training, applicable
government/department/industry standards, etc., will be provided within individual task orders.

The contractor, acting as an independent contractor and not as an agent of the government, shall furnish
all materials, personnel, facilities, support and management necessary to provide the services and
solutions as set forth below in accordance with the Statement of Work. The geographic scope of this
requirement includes the Continental United States (CONUS) and Outside the Continental United States
(OCONUS).

Article C.2 Scope

Ten task areas constitute the technical scope of this contract:
Task Area 1: IT Services for Biomedical Research, Health Sciences, and Healthcare
Task Area 2:  Chief Information Officer (CIO) Support
Task Area 3:  Imaging
Task Area 4:  Outsourcing
Task Area 5:  IT Operations and Maintenance
Task Area 6:  Integration Services
Task Area 7:  Critical Infrastructure Protection and Information Assurance
Task Area 8:  Digital Government
Task Area 9:  Enterprise Resource Planning
Task Area 10: Software Development

Each of the task areas described below identifies examples of the types of services that may be included
under each task area. The examples are not exhaustive, and other IT services, as required, may be
associated with the task areas defined in this statement of work.

Task Area 1 specifically provides examples of solutions and services pertaining to biomedical research,
health sciences, and healthcare. However, all other nine task areas may be used to support a health-
related mission. For this reason, in addition to providing an expertise in IT services, the contractor must
demonstrate that it has a domain-specific capability in a health-related mission.
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C.2.1 Task Area 1 - IT Services for Biomedical Research, Health Sciences, and
Healthcare

(MANDATORY TASK AREA)

the objective of this task area is to support Biomedical Research, Health Sciences and Healthcare by
performing studies and analyses and providing operational, technical, and maintenance services for the
systems, subsystems, and equipment, some of which interface with, and are extensions to, information
systems throughout the federal government. A comprehensive, but not limited, sampling of work to be
performed under this task area is shown below:

a) Health Sciences Informatic and Computational Services

b)  Health Communication Support Services and Enhancements to Facilitate Integration and
Data Exchange at the Federal, State, and Local Level

C) Integration of Health Systems Across Federal Agencies and Public and Private Healthcare
Systems

d)  Modernization and Enhancement of Existing Health IT Legacy Systems
€)  Automation of Administrative and Clinical Processes

f) Biomedical Information Services

g) Biomedical Modeling, Visualization, and Simulation

h)  Biosurveillance and Disease Management Support

i) Scientific Computing Services

) IT Clinical Support Services

k)  Telemedicine (e.g., mobile health/mHealth)

) Healthcare Payment Processes and Fraud and Abuse in Medical Claims

m) Health Emergency Preparedness and Response to Include IT Support for Epidemic and
Bio-Terrorism Simulations, Emergency Response Training, Exercise Support, etc.

n)  Security of Healthcare and Biomedical Research Systems

0) IT Service Management

p) Healthcare Systems Studies

g) Natural Language Processing Software and Services (Biology/Medicine Focus)
r Medical Computer-based Training

s)  Standards Development for Health IT Services

C.2.2 Task Area 2 - Chief Information Officer (CIO) Support

The objective of this task area is to support Chief Information Officers (CIOs) in implementing laws,
regulations, and polices and to facilitate evolving CIO practices. A comprehensive, but not limited,
sampling of work to be performed under this task area is shown below:

a) IT Governance Process Development and Management
b) Workforce Management
C) Capital Planning and Investment Control Support

d) Independent Verification and Validation

C-3



e)
f)

g9)
h)

)
)
K)
)

m)

Agency Information Technology Architecture Support
IT Portfolio Analysis
Risk Management

Program Analyses and Implementation (including Business Cases Analysis, Cost/Benefit
Analysis and Cost Effectiveness Analyses)

IT Organizational Development
Program Management Office Support
Advisory and Assistance Services
FEA Alignment Support Services

Market Research

C.2.3 Task Area 3 - Imaging

This objective of this task area addresses systems and services that support the collection, storage, and
retrieval of digital images. Digital images can include scanned documents, medical images, geographical
information systems, video, and photographs. A comprehensive, but not limited, sampling of work to be
performed under this task area is shown below:

a)
b)
c)
d)
e)
f)
9)
h)
)
)
K)
)

m)

Document Management Systems

Image Conversion

Image Content Management

Medical Imaging, including Picture Archiving and Communication Systems
Document Imaging

Workflow Management for Digital Imaging Functions
Geospatial and Scientific Imaging

Environmental Imaging

Image Analysis

3D Immersive Visualization

Imaging Related to Laboratory and Test Equipment
Security Imaging

Identity and Access Management

C.2.4 Task Area 4 - Outsourcing

The objective of this task area is to provide the Information Technology (IT) infrastructure and IT services
required to assume management and operations of government IT resources and IT business functions.
A comprehensive, but not limited, sampling of work to be performed under this task area is shown below:

a)
b)
c)
d)
e)

Program Management

Management of Call Centers

Network Operations and Web Management Support
Leasing of Hardware and Software

Tools and Applications (including Application Service Provider)
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Hardware/Software Maintenance

Transition Planning

A-76 Studies Specific to IT Operations or Support

Data Base Administration and Data Storage Management
Backup and Recovery Services System Console Operations
Production Control and Management

Asset Management (including Radio Frequency Identification [RFID] Tracking)
IT Acquisition Management

Desktop Computing as a Unified Service

Managed IT Services Support

IT Impact Analyses

Workflow Management

Implementation of Standards (e.g., International Organization for Standardization (ISO) 9000,
Capability Maturity Model Integration (CMMI), IT Services Management)

Solution Leasing
Software-as-a-service (SaaS)

Cloud Computing

C.2.5 Task Area 5 - IT Operations and Maintenance

The objective of this task area is to support the operation and maintenance of IT systems, keeping IT
systems viable with supported vendor releases or off-the-shelf applications software upgrades.
Operations and maintenance on IT systems shall include all software and hardware associated with
mainframes, client/server, web-based applications, and networking. A comprehensive, but not limited,
sampling of work to be performed under this task area is shown below:

a)
b)
c)
d)
e)
f)

9)
h)
)

)

k)

1)

m)

Operational Support

Software Maintenance and Upgrades

Telecommunications Maintenance (Data, Voice, Images, including Wireless)
Infrastructure Management Services (IMS)

Configuration Management

Network/Hardware Support

Help Desk/IT Support

Resource Management

Backup and Recovery Management

Installation, Configuration, and Tuning

Electronic Software Licensing Services including license: deployment, management, tracking,
upgrading, etc.

System Management

IT Training

C-5



n) IT Operation and Maintenance Planning
0) Data Quality Management

p) Transformation Services

g) Continual Service Improvement

r) Balanced Scorecard for Operations

s) IT Infrastructure Optimization

C.2.6 Task Area 6 - Integration Services

The objective of this task area is to support the development and deployment of integrated information
systems, which includes the integration of technical components, information technology components,
organizational components and documentation. Integration projects can support a wide range of agency
functions. In the healthcare and research domain, medical imaging systems, patient management
systems, clinical management systems, and laboratory management systems are often provided via
integration of commercial components with existing infrastructure. A comprehensive, but not limited,
sampling of work to be performed under this task area is shown below:

a) Infrastructure Engineering, Development, Implementation, Integration
b) Enterprise Application Integration

¢) Gap Analysis and Benchmarking

d) Data Migration and Integration

e) Acquisition Support

f) Risk Assessment

g) Open Source Integration

h) Enterprise Data Management

i) Collaboration Tools

i) Business Process Reengineering

k) Test and Evaluation Services

[) Financial Analysis

m) Feasibility Studies

n) Requirements Analysis

0) System Design Alternative (SDA) Studies
p) Systems Engineering

g) Architecture Validation and Verification

C.2.7 Task Area 7 - Critical Infrastructure Protection and Information Assurance

The objective of this task area is to support the protection of critical infrastructure, assurance of agency
information, and operations that protect and defend information and information systems by ensuring
confidentiality, integrity, availability, accountability, restoration, authentication, non-repudiation, protection,
detection, monitoring, and event react capabilities. A comprehensive, but not limited, sampling of work to
be performed under this task area is shown below:

a) Cyber Security

b) Critical Infrastructure Asset Identification and Configuration Management Databases
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Information Assurance of Critical Infrastructure

Risk Management (Vulnerability Assessment and Threat Identification)
Facility Protection Planning

Information Systems Security

Security Operations Center Development and Operations Management
Application Security

Disaster Recovery

Critical Infrastructure Continuity and Contingency Planning

Incident Response Planning and Execution

Security Certification and Accreditation

Training and Awareness Programs

Exercises and Simulation

Federal Information Security Management Act (FISMA) Implementation Support
Health Insurance Portability and Accountability Act Implementation Support
Cryptographic Support and Services

Record Management

Public Key Infrastructure

Trusted Internet Connections implementation

Security Review and Analysis of Automated Information Systems
Identity Management and Assurance

Intelligent, Automated Data Collection and Analysis

IT Forensics and eDiscovery

C.2.8 Task Area 8 - Digital Government

The objective of this task area is to support government services that are provided through digital,
electronic means, creating a transparent interaction between government and citizens (G2C —
government-to-citizens), government and business enterprises (G2B — government-to-business
enterprises) and government interagency relationships (G2G - government-to-government). A
comprehensive, but not limited, sampling of work to be performed under this task area is shown below:

a)
b)
c)
d)
e)
f)
9)
h)

Data Warehousing and Data Mining

Business Intelligence

Web Development and Support

Electronic Commerce and Electronic Data Interchange

Customer Relationship Management

Knowledge Management (IT-based sharing/storing of agency individuals’ knowledge)
IT —Enhanced Public Relations

IT Strategic Planning
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Q)

Records/Document Management
Business-to-Government (B2G) Solutions
Communications Management

Accessibility Services (508 and 504 compliance)
Automated Abstraction, Taxonomies, and Ontologies
Deep web and federated searching

Computational linguistics and machine-based translation
Telecommuting Support Services

Interactive Marketing

C.2.9 Task Area 9 - Enterprise Resource Planning

The objective of this task area is to support the implementation of enterprise management applications
and systems in the federal environment, which are integrated software applications used to control,
monitor, and coordinate key business activities across an enterprise. These applications generally fall
into the following categories: Financials, Human Resources, Logistics, Manufacturing, and Projects. A
comprehensive, but not limited, sampling of work to be performed under this task area is shown below:

a)
b)
c)
d)
e)
f)

9)
h)
)

)

ERP Package Implementation

Integration of Business Systems

Business Consulting Services

Business Transformation and Business Process Reengineering
Business Systems Modernization

IT Software Package Selection

ERP IT Infrastructure

ERP Infrastructure Planning, Installation, and Tuning
Performance Load Testing

ERP End User Training

C.2.10 Task Area 10 - Software Development

The objective of this task area is to develop customized software applications, database applications, and
other solutions not available in off-the-shelf modular software applications. A comprehensive, but not
limited, sampling of work to be performed under this task area is shown below:

a)
b)
c)
d)
e)
f)
9)
h)

Requirements Analysis, Design, Coding, and Testing
Production Deployment

Application Prototyping

Multimedia Software for Patient/Staff Education
Program Evaluation Software

Administrative and General Decision Support Software
Business Intelligence and Analytics

GIS-Enhanced Planning and Program Evaluation Software
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i) Web 2.0 Development and Management
j) Database Development and Management

k) Clinical Protocol and Quality Assurance Decision Support Software

Article C.3 Reporting Requirements

All reports required herein shall be submitted in electronic format through the Electronic Government
Ordering System (e-GOS) (see Article G.5.9 for further information). The contractor is responsible for the
following reports at the contract level for active task orders:

1. Quarterly Sales Report—includes as a minimum: Contractor Name, Period covered by report,
NITAAC Tracking Number, Period of Performance, Ordering Agency, Task Order Type, Task
Order Award Ceiling, Task Order Funded Value (less Contract Access Fee), Contract Access
Fee, Total (Total Order Value + Contract Access Fee), Change in Task Order Funded Values
Since the Previous Report for each active task order, and any applicable comments the
contractor may have relative to the task order.

2. Monthly Check Report— Provides task order-level detail for the check submitted monthly that is
the sum of all contract access fees collected each month. As a minimum the report includes:
Contractor Name, Period covered by report, NITAAC Tracking Number, Date of Order, Funded
Sales, Access Fee, and Amount Applied.

Sample report templates are provided under Attachment J.8. Monthly reports are due by the 10th of each
month following the month reported upon. Quarterly reports are due by the 15™ of the month following the
end of the quarter:

Quarter 1 (October 1 — December 31) by 15 January
Quarter 2 (January 1 — March 31) by 15 April
Quarter 3 (April 1 — June 30) by 15 July
Quarter 4 (July 1 — 30 September) by 15 October

3. Security Plan — within thirty (30) days after contract award (see Article C.4)

Article C.4 IT Security Plan (IT-SP)

HHSAR Clause 352.239-72, Security Requirements for Federal Information Technology Resources,
applies to this contract and may have applicability to requirements under specific task orders that may be
awarded under this contract. HHSAR Clause 352.239-72 requires the contractor to submit its IT-SP
within thirty (30) days after contract award. There are aspects of this plan that apply to the GWAC, and
there are aspects of the plan that may have applicability to specific task orders.

The minimal requirements that the contractor must address in order to fulfill the HHSAR Clause 352.239-
72 IT-SP requirements for the GWAC is to submit a plan that addresses the integrity of any federal data
maintained on the contractor website and the proper maintenance of this data integrity. Any other
requirements under HHSAR Clause 352.239-72 shall be addressed under applicable task orders.

The Contractor shall review and update the IT-SP in accordance with NIST SP 800-26, Security Self-
Assessment Guide for Information Technology Systems and FIPS 200, on an annual basis.
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SECTION D: PACKAGING, MARKING, AND SHIPPING
Article D.1 General

All deliverables required under this contract shall be packaged, marked and shipped in accordance with
government specifications. At a minimum, all deliverables shall be marked with the contract number and
Contractor name. The Contractor shall guarantee that all required materials shall be delivered in

immediate usable and acceptable condition. Any specific requirements at the task order level will be
specified in the applicable task order.
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SECTION E: INSPECTION AND ACCEPTANCE

Article E.1 General
At a minimum, the following paragraphs apply to task orders issued under this contract. Additional
inspection and acceptance requirements may be specified in each task order.
E.1.1 Clauses Incorporated by Reference, FAR 52.252-2 (February 1998)

This contract incorporates the following clause(s) by reference, with the same force and effect as if it were
given in full text. Upon request, the PCO will make their full text available. Also, the full text of the
clauses may be accessed electronically at this address: http://www.acquisition.gov/far/index.html.

Table 1 - Federal Acquisition Regulation (48 CFR Chapter 1) Clauses Related to Section E:

NUMBER CLAUSE TITLE DATE
52.246-1 Contractor Inspection Requirements APR 1984
52.246-2 Inspection of Supplies - Fixed Price AUG 1996
52.246-3 Inspection of Supplies — Cost Reimbursement MAY 2001
52.246-4 Inspection of Services - Fixed Price AUG 1996
52.246-5 Inspection of Services — Cost Reimbursement APR 1984
52.246-6 Inspection of Time-Material and Labor Hour MAY 2001
52.246-16 | Responsibility for Supplies - Fixed Price APR 1984

Article E.2 Place of Inspection and Acceptance

Inspection and acceptance of all work performance, reports and other deliverables required under task
orders shall be performed at the place of delivery or another alternate location as specified in the task
order.

Article E.3 Scope of Inspection

All deliverables are subject to inspection by the Contracting Officer’s Technical Representative (COTR)
for content, completeness, accuracy and conformance to task order requirements. Inspection may
include validation of all products and services through the use of automated tools and/or testing of the
deliverables, as specified in the task order. The scope and nature of this testing should be detailed and
agreed upon at the task order level to ensure the completeness, quality and adequacy of all deliverables.

The government requires a period not to exceed thirty (30) calendar days after receipt of final deliverable
items for inspection and acceptance or rejection unless otherwise specified in the task order.

Acceptance may be presumed unless otherwise indicated in writing by the OCO or the duly authorized
representative within 30 days of receipt.
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SECTION F: DELIVERIES OR PERFORMANCE

Article F.1 Clauses Incorporated by Reference, FAR 52.252-2 (February 1998)

This contract incorporates the following clause(s) by reference, with the same force and effect as if it were
given in full text. Upon request, the PCO will make their full text available. Also, the full text of the clauses
may be accessed electronically at this address: http://www.acquisition.gov/far/index.html.

Table 2 - Federal Acquisition Regulation (48 CFR Chapter 1) Clauses Related to Section F

NUMBER CLAUSE TITLE DATE
52.242 15 Stop Work Order AUG 1989
52.242 17 Government Delay of Work (Fixed-Price Task Orders Only) APR 1984
52.247 34 F.O.B. Destination NOV 1991
52.247-35 F.O. B Destination, Within Consignee’s Premise APR 1984

Article F.2 Period of Performance

F.2.1 GWAC Period of Performance

The period of performance for this contract shall be from June 30, 2012 through June 29, 2022.

F.2.2 Task Order Period of Performance

The period of performance for each task order placed under the contract will be specified in the individual
task order. Task orders may not exceed 120 months, inclusive of options, from the date that the task
order is awarded. Task order options, if included at initial issuance of the task order, may be exercised
after the expiration date of the GWAC; however, no task order (including task order options) may extend
more than 60 months beyond the expiration of the GWAC. Notwithstanding anything to the contrary
above, a multi-year task order placed under the GWAC must be consistent with FAR Subpart 17.1 and
any applicable funding restrictions.
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SECTION G: CONTRACT ADMINISTRATION DATA

Article G.1 General

This section provides guidance regarding contract administration requirements for the contract, and
where applicable, for each Task Order placed under the contract.

Article G.2 Authorized Users

This contract is for use by all federal government agencies. A listing of federal government agencies can
be found at www.usa.gov under http://www.usa.gov/Agencies/federal.shtml.

Article G.3 Roles and Responsibilities

Notwithstanding the contractor’s responsibility for total management during the performance of this
contract and task orders thereof, the administration of the contract will require effective coordination
between the government and the contractor. This section describes the roles and responsibilities of
individuals and/or authorized users who will be the primary points of contact for the government and
contractor on matters regarding contract administration. The government may modify the roles and
responsibilities at any time during the period of performance of the contract.

G.3.1 Government Personnel

Procuring Contracting Officer (PCO)

The PCO is the only person with authority to act as agent of the government under this contract. Only
the PCO has authority to:

1) direct or negotiate any changes in the statement of work;
2) modify or extend the period of performance;
3) change the delivery schedule;

4) authorize reimbursement to the Contractor for any costs incurred during the performance
of this contract; and,

5) otherwise change any terms and conditions of this contract.

NITAAC Contracting Officer’'s Technical Representative (COTR)

The following Contracting Officer's Technical Representative (COTR) will represent the government
for the purpose of this contract:

Name: (Name and Contact Information to be completed at award)
Address:

Email:

Phone:

The COTR is responsible for:

1) monitoring the Contractor's technical progress, including the surveillance and
assessment of performance and recommending to the PCO changes in requirements;

2) interpreting the statement of work and any other technical performance requirements;
3) performing technical evaluation as required;

4) performing technical inspections and acceptances required by this contract; and

5) assisting in the resolution of technical problems encountered during performance.

The government may unilaterally change its COTR designation.
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Agency Ordering Contracting Officer (OCO)

The OCO for each task order is the sole and exclusive government official with authority to take
actions which may bind the government for the task order and award and administer task orders
under the contract.

Information Systems Security Officer (ISSO)

The Information Systems Security officer (ISSO) is responsible for the confidentiality, availability, and
integrity of electronic information resources. The ISSO serves as the principal contact for
coordination, implementation, and enforcement of Information Security (InfoSec) policies, and for
implementing and maintaining federal InfoSec directives and policies. HHS Information Security
Program Policy can be found at http://irm.cit.nih.gov/security/sec_policy.html.

G.3.2 Contractor Personnel

Key Personnel, HHSAR 352.270-5 (January 2006)

The key personnel specified in this contract are considered to be essential to work performance. At least
30 days prior to diverting any of the specified individuals to other programs or contracts (or as soon as
possible, if an individual must be replaced, for example, as a result of leaving the employ of the
Contractor), the Contractor shall notify the PCO and shall submit comprehensive justification for the
diversion or replacement request (including proposed substitutions for key personnel) to permit evaluation
by the government of the impact on performance under this contract. The Contractor shall not divert or
otherwise replace any key personnel without the written consent of the PCO. The government may
modify the contract to add or delete key personnel at the request of the contractor or government.

(End of Clause)

As a minimum, the Contractor Program Manager is considered to be essential to the work being
performed hereunder:

Name Title

Contractor Program Manager (PM)

Contractor Program Manager

The contractor’s corporate management structure shall guarantee senior, high-level, program
management of the CIO-SP3 GWAC Program. The contractor shall identify the individual selected to fill
the role of contractor’'s program manager for the GWAC. The Contractor Program Manager duties
include, but are not limited to:

1) Representing the contractor as point-of-contact for the PCO to help resolve issues and
perform other functions that may arise relating to the contract and task orders under the
contract unless the contractor proposes different key personnel to perform this function

2) Communicating with CIO-SP3 customers regarding the technical scope of the GWAC and the
overall attributes of the CIO-SP3 GWAC Program;

3) Providing all reporting information required under the contract accurately, thoroughly, and
timely;

4) Resolving issues related to task order performance under the contract; and

5) Attending meetings and conferences, as necessary.
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Article G.4 Contractor Performance Assessment Reporting System (CPARS)

G.4.1 Contractor Performance Evaluations

As detailed in FAR 42.1503, the government will conduct past performance assessments on the
contractors. This assessment will be made by the Agency OCO upon conclusion of each task
order. Interim performance evaluations may be conducted as prescribed by the customer
Agency’s procedures on any task order with a period of performance exceeding one year. In
addition, the PCO will assess the quality of the evaluations as part of its overall management of
the GWAC and conduct a past performance assessment at the conclusion of the contract.
Copies of the evaluations, Contractor responses, and review comments, if any, will be retained
as part of the contract file, and may be used to support future award decisions.

G.4.2 Electronic Access to Contractor Performance Evaluations

Contractors will be required to register in the appropriate past performance assessment systems to
review and respond to past performance evaluations as prescribed by the OCO at the task order level.
Contractors must be registered in Central Contractor Registration (CCR) and must have created a
Marketing Partner Identification Number in the CCR profile to access their information.

Contractors that have Internet capability may access evaluations through a secure Web site for review
and comment by completing the registration form that can be obtained at the following address:

http://oamp.od.nih.qov/OD/CPS/cps.asp

The registration process requires the Contractor to identify an individual that will serve as a primary
contact and who will be authorized access to the evaluation for review and comment. In addition, the
Contractor will be required to identify an alternate contact that will be responsible for notifying the
cognizant contracting official in the event the primary contact is unavailable to process the evaluation
within the required 30-day time frame.

Article G.5 Task Order Procedures

The OCO is responsible for the determination of cost or price reasonableness for each task order. When
adequate price competition exists (see FAR 15.403-1(c)(1)), generally no additional information is
necessary to determine the reasonableness of cost or price. If adequate price competition does not exist
and none of the exceptions under FAR 15.403-1(b) apply, the OCO must request a Certificate of Current
Cost and Pricing Data in accordance with FAR 15.403-4.

In determining award of an individual task order, the OCO shall follow the ordering guidelines detailed
under FAR 16.1 and 16.505. The OCO may use all types of Fixed-Price, Cost Reimbursement, and
Time-and Materials (T&M) pricing arrangements.

Pursuant to FAR 37.102(a)(2), the OCO must use performance-based acquisition methods to the
maximum extent practicable using the following order of precedence:

1) Firm-Fixed-Price Performance-Based Task Order

2) Performance-Based Task Order that is not Firm-Fixed-Price
G.5.1 Firm-Fixed Price Task Orders

For Firm-Fixed Price (FFP) task order Requests for Quotation (RFQs), the contractor will multiply the
guantity of each item or labor category required against the rate listed in the pricing schedule (Tables 1
and 2 under Article B.7) or as negotiated for the task, and the cumulative extended total of all items
ordered will define the FFP for the task. Travel and other-direct-cost (ODC), if applicable, may be
estimated for each task order. Any amount negotiated for travel and ODCs, will be added to the extended
price of all ordered items to arrive at the total FFP for the task order. The OCO must determine fair and
reasonable pricing for all fixed-price task orders following FAR 15.4, Pricing.
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G.5.2 Cost-Reimbursement Task Orders

A contractor interested in participating in Cost-Reimbursement (CR) task orders as defined in FAR
16.301-1 will be required to demonstrate that they have an accounting system that is adequate for
determining costs applicable to the contract by the time the task order is awarded. This is an accounting
system that the Defense Contract Audit Agency (DCAA), the Defense Contract Management Agency
(DCMA), or any federal civilian audit agency, or a third-part accounting firm has audited and determined
adequate for determining costs applicable to this contract in accordance with FAR 16.301-3(a)(1).

The applicable task order can include use of the contractor's most recent Defense Contract Audit Agency
(DCAA)-approved provisional indirect billing and actual rates for both direct and indirect costs, or if a
contractor does not have DCAA-approved rates, their indirect rates in accordance with FAR Part 31. The
fee will be negotiated for each task order consistent with statutory limitations. If the task order type is to
be CPAF or CPIF, the fixed portion of fee and the award portion will be clearly differentiated. Such task
orders will be subject to the additional clauses under FAR 16.307. The OCO must determine fair and
reasonable pricing, analyze and negotiate fee for all cost-reimbursement task orders as required under
FAR 15.4, Pricing, and FAR 16.3, Cost-Reimbursement Contracts. The government will reimburse the
contractor for all reasonable, allowable, and allocable costs detailed in FAR 31, Contract Cost Principles
and Procedures.

G.5.3 Time-and-Materials Task Orders

For Time-and-Materials (T&M) task order solicitations (including Labor Hour orders as defined by FAR
16.602), the contractor will multiply the quantity of hours required under each labor category against the
rate listed in their price schedule (Tables | and 2 under Article B.7) or as negotiated, such as when the
contractor elects to propose lower rates for the task order or different rates to reflect specialized labor
categories/labor categories with special clearances, etc. The cumulative extended total of all labor
categories ordered plus travel and ODCs will define the task order-ceiling price. The government will
reimburse the contractor as provided under FAR 52.232-7, Payments under T&M and Labor-Hour
Contracts (Feb 2007) (Table 9 under Article 1-3).

a) “Loaded Hourly Labor Rate” equates to “hourly rates” as defined in FAR 52.232-7, Payments
under Time-and-Materials and Labor-Hour Contracts (Feb 2007) (Table 9 under Article 1-3).
The ceiling rates listed and any lower subsequent rates proposed in response to task order
requests must be fully burdened labor rates inclusive of profit, fringe benefits, salary, and
indirect costs. These hourly rates are considered fair and reasonable for most work
requirements anticipated for T&M task orders issued under the GWAC for Continental United
States (CONUS) locations (Note: CONUS is defined as the 48 contiguous states plus the
District of Columbia).

b) Factors such as complexity of work, geographic locations and security clearances authorize
OCOs to negotiate Loaded Hourly Labor Rates suited to meet their specific task order
requirements. Contractors shall explain in their task order proposals any Loaded Hourly
Labor Rates that exceed the rates in the GWAC or for new proposed labor categories (see
Article H.1.1), and the OCO will determine the reasonableness of the pricing as defined in
FAR 15.4, Pricing and FAR 16.601 Time and Materials Contracts. Upon request of the OCO,
the contractor will be required to provide supporting documentation for such rates, which may
include a cost element breakdown of each Loaded Hourly Labor Rate (including profit) in
accordance with the contractor’s cost accounting system, as well as any other supporting
information the OCO deems necessary.

C) The government will reimburse costs in connection with subcontracts in accordance with FAR
52.232-7, Payments under Time-and-Materials and Labor-Hour Contracts (Feb 2007) (Table
9 under Article 1.3) in accordance with the terms and conditions of a subcontract or invoice,
and ordinarily within 30 days of the submission of the contractor’'s payment request to the
government.

d) “Materials” on T&M task orders are defined under FAR 16.601, Time and Materials Contracts.
For direct materials, the OCO will determine allowable costs in accordance with FAR 31.2.
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Materials will be reimbursed as provided under FAR 52.232-7, Payments under Time-and-
Materials and Labor-Hour Contracts (Feb 2007) (Table 9 under Article 1.3). The OCO must
identify a not-to-exceed materials ceiling under a separate Contract Line Item Number (CLIN)
on the task order.

G.5.4 Incentives

The OCO must determine fair and reasonable pricing for all Incentive task orders and develop a plan to
implement and monitor an Award-Fee result detailed in FAR Part 16.4, Incentive Contracts.

G.5.5 Provisions Applicable to Direct Costs

Travel will be reimbursed at actual cost and as limited in FAR 31.205-46. Contractors may apply indirect
costs to travel if a part of the contractor’s usual accounting practices and consistent with FAR 31.2. The
OCO must identify a not-to-exceed travel ceiling under a separate contract line item number (CLIN) on
the task order. Travel and Other Direct Costs (ODCs) will be estimated for each task order. Labor dollars
will not be used to pay for ODCs nor ODC dollars used to pay for labor without a contract modification.
Profit on travel and ODCs is not allowable under Time and Material task orders.

G.5.6 Fair Opportunity

At a minimum, to provide Fair Opportunity as required by Federal Acquisition Regulations (FAR
Part 16.505(b)(1)), the OCO must provide all contract holders within any one of the four
Contractor Groupings a fair opportunity to be considered for each order exceeding $3,000
except as provided for under FAR 16.505(b)(2). The NITAAC contract management system,
eGOS, will automatically provide to the OCO sufficient information about qualifying contractors
in each grouping to assist the OCO in determining whether to solicit the requirement under the
Small Business Group, within the Historically Underutilized Business Zone (HUBZone) Group,
the Service-Disabled Veteran-Owned Small Business (SDVOSB) Group, or within the Section
8(a) Group. Please note that although all contractors within a particular Group must be offered
an opportunity to participate under a particular task order, there is no requirement to obtain 3
guotes as long as all contract holders within a Grouping were provided an opportunity to provide
a quote. The OCO will insert the applicable clauses found in Sections 1.7, 1.8, and 1.9 when
setting aside a task order for the HUBZone, SDVOSB, or Section 8(a) Groups.

G.5.7 Service Contract Act

The preponderance of the GWAC's labor categories are considered bona fide executive, administrative,
professional labor and generally exempt from the Service Contract Act (SCA). To the extent that any
labor is subject to the SCA and is within scope of a task order and the GWAC, the OCO must identify
such work under a separate CLIN on the task order and apply wages as required under FAR 22.10,
Service Contract Act Wage Determinations.

G.5.8 Government Property

Any equipment, property, or facilities furnished by the government or any contractor-acquired property
must be specified on that applicable task order. Agency OCOs are responsible to ensure that the
applicable task orders are consistent with the policies and procedures of FAR Part 45 for providing
government property to contractors, contractors’ use and management of government property, and
reporting, redistributing, and disposing of contractor inventory. Contractors are responsible and liable for
government property in their possession pursuant to FAR 52.245-1 and 52.245-2, as applicable. In the
case that the Government-furnished equipment (GFE) or Government-furnished information (GFI) are not
provided to the contractor by the specified date, the contractor will immediately notify the OCO. Upon
conclusion of the applicable task order, the contractor shall return the GFE or GFI to the government as
specified in the task order or as directed in writing by the OCO.
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G.5.9 Electronic Government Ordering System (e-GOS)

NITAAC has developed the Electronic Government Ordering System (e-GOS), a web-based task order
processing system, to allow customers to perform fair opportunity in accordance with FAR 16.5 and to
integrate workflow management, electronic document management, and aspects of customer relationship
management to enhance process efficiency, and improve data/information integrity. Customers,
contractors, and NITAAC staff will be required to use the e-GOS in order to participate in the task order
process by registering as an e-GOS user, agreeing to system usage rules of behavior, and signing an
electronic signature agreement. Future e-GOS refinements may include the implementation of digital
signatures and would at that time entail a nominal cost to contractors to purchase and maintain
appropriate security certificates.

Article G.6 Contract Access Fee Remittance
NIH is required to collect a Contract Access Fee (CAF) from its customers to reimburse the cost of
operating and administering the CIO-SP3 Small Business contract. NIH has determined this fee to be
0.75% charged against all task orders over $25,000 and applied to the total price/cost for contractor
performance as billed to the government.

The formula is: Total CAF = Total Price or Costs * CAF Percentage. The total CAF collected per Order
may be capped at a set amount to be determined by the NITAAC CIO-SP3 Small Business GWAC
Program Office.

A $250 minimum CAF is assessed for all task orders $25,000 or less. Task order modifications resulting
in additional monetary obligations are also assessed the 0.75% CAF based on the obligated amount or
$250, whichever is higher.

NIH maintains the unilateral right to adjust the CAF should it experience a major change in the cost of
operating its GWAC Program.

On all task orders, regardless of pricing arrangements used, contractors shall include CAF in their
proposals. Under Fixed-Price and T&M task order, contractors shall add the CAF to the loaded labor
rates under Table 1 or Table 2 and Other Direct Costs (ODCs) when submitting their proposals unless the
OCO prefers the CAF to be priced as a separate Contract Line Item Number (CLIN) on an individual task
order. On an individual task order, the OCO may require the contractor to identify the CAF as a separate
contract line item on the task order or obligating document provided to the contractor.

The contractor shall remit the CAF to NITAAC on a monthly basis to reflect payments received under the
respective task orders for the previous month. Where payments for multiple invoices (on one or more
task orders) are due, contractors may consolidate the CAF owed into one payment. The payment shall
include the Monthly Check Report (see Article C.3.2) and the sample template provided in Attachment
J.8-2). Contractors shall remit the CAF either by check or by Electronic Funds Transfer (EFT) if that
means becomes available at some future date. Checks shall be submitted to:

NIH, OFM

9000 Rockville Pike

Bldg 10 Room 1C-4623 Cashier’s Office
Bethesda Maryland 20892

Failure to remit the CAF in a timely manner will constitute a debt to the United States Government under
the terms of FAR 32.6.

Article G.7 Invoice Submission

Individual task orders will specify requirements for the preparation of vouchers and invoices.

Article G.8 Correspondence

All data and correspondence submitted to the CIO-SP3 Small Business PCO or the Customer’'s OCO
shall reference:
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Contract Number
Task Order Number
Task Order Title

Eal A

Point of Contact at the Government End User Agency (preferably the OCO)

Article G.9 Meetings and Conferences

From time to time NITAAC may require attendance at conferences and meetings. This may include
advisory councils established for NIH GWACs.

NITAAC may conduct up to four Program Office meetings per year including an annual conference at a
location to be determined by NITAAC. These meetings are intended to provide a platform for contractors,
NITAAC staff and agency representatives to communicate current issues, resolve potential problems,
discuss business and marketing opportunities, review future and ongoing NIH and government-wide
initiatives, and address contract fundamentals. Contractor Program Managers are required to attend
these meetings.

Contractors will also be given an opportunity to join the NITAAC Industry Advisory Council that will
normally meet every other month to discuss contractual, marketing, and other issues related to the
contract.
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SECTION H: SPECIAL CONTRACT REQUIREMENTS

Article H.1 Labor Categories

The labor categories described in Article B.7 and Attachment J.2 represent the government’s best
estimate of the kinds of personnel required for successful performance of task orders that may be
awarded under this contract. The government recognizes that the inventory of data processing and/or
information systems, technologies, methodologies and processes ranges from obsolescent to near state-
of-the-art, and that the technology presently being introduced into the information technology marketplace
is revolutionary rather than evolutionary. The ability of the contractor to respond to new technologies,
methodologies, and processes is both necessary and appropriate. Although the contractor is expected to
map from the contract categories to the contractor’'s own categories, for the purpose of matching
resources to requirements, the use of additional labor categories not currently contemplated may be
necessary over the term of the contract and added to the contract by contract modification. If new labor
categories are needed, the contractor shall contact the PCO to request that the new labor categories be
added and submit a proposal that substantiates inclusion of the new labor category and the price
proposed.

For FFP task orders solicitations, the contractor will multiply the quantity of each item or labor category
required against the rate listed in the pricing schedule (Tables 1 and 2 under Article B.7) or as negotiated
for the task, and the cumulative extended total of all items ordered will define the FFP for the task.

H.1.1 Unique Professional Skills

Certain unique labor categories, as well as consultants, may be required under specific task orders. A
contractor may propose a new or different skill level category during the course of the contract or at the
task order level. Unique professional skills are defined as those bona fide executive, professional, or
administrative skills for which the expertise required or duties performed are within the contract’s scope,
but are so specialized or rare that they are not explicitly defined in any labor category description in
Attachment J.2. The OCO will determine whether circumstances warrant use of unique professional
skills.

Article H.2 Contractor Program Manager

The contractor’s corporate management structure shall guarantee senior, high-level, program
management of the CIO-SP3 Small Business GWAC Program. The contractor shall identify the individual
selected to fill the role of contractor’s program manager for the GWAC. The Contractor Program Manager
duties include, but are not limited to:

6) Representing the contractor as point-of-contact for the PCO to help resolve issues and
perform other functions that may arise relating to the contract and task orders under the
contract unless the contractor proposes different key personnel to perform this function

7) Communicating with CIO-SP3 Small Business customers regarding the technical scope of
the GWAC and the overall attributes of the CIO-SP3 Small Business GWAC Program;

8) Providing all reporting information required under the contract accurately, thoroughly, and
timely;

9) Resolving issues related to task order performance under the contract; and

10) Attending meetings and conferences, as necessary.

Article H.3 Restriction on Employment of Unauthorized Alien Workers

The Contractor shall not use contract funds to employ workers described in section 274A(h)(3) of the
Immigration and Nationality Act, which reads as follows:

"(3) Definition of unauthorized alien - As used in this section, the term 'unauthorized alien' means,
with respect to the employment of an alien at a particular time, that the alien is not at that time
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either (A) an alien lawfully admitted for permanent residence, or (B) authorized to be so employed
by this Act or by the Attorney General."

Article H.4 Non-personal Services

Personal services are not authorized under this contract. No contractor employee will be directly
supervised by the government. Under the task orders, all individual contractor employee assignments
and daily work direction shall be given by the applicable contractor employee supervisor. If the contractor
believes any government action or communication has been given that would create a personal services
relationship between the government and any contractor employee, the contractor shall promptly notify
the PCO or OCO, as appropriate, of this communication or action.

The contractor shall not perform any inherently governmental actions under this contract, including any
task orders issued under the contract. No contractor employee shall represent himself or herself as a
government employee, agent, or representative. No contractor employee shall state orally or in writing at
any time that he or she is acting on behalf of the government. In all communications with third parties in
connection with this contract, contractor employees shall identify themselves as contractor employees
and specify the name of the company for which they work. In all communications with other government
contractors in connection with this contract, the contractor employee shall state that they have no
authority to, in any way, change the contract, and that if other contractors believe this communication to
be a direction to change their contract, they should notify the OCO for that task order and not carry out
the direction until a clarification has been issued by the OCO.

The contractor shall ensure that all of its employees working on this contract are informed of the
substance of this clause. Nothing in this clause shall limit the government's rights in any way under any
other provision of the contract, including those related to the government's right to inspect and accept the
services to be performed under this contract. The contractor is required to include the substance of this
clause in all subcontracts at any tier.

Article H.5 Contractor Training

NIH will provide training materials on the NITAAC website through a learning center portal that will assist
customers and contractors in using the contract. NITAAC personnel will also be available to provide
specific training to the contractor on the use of the NITAAC contract vehicles either at the contractor’'s
facility or at a mutually agreeable site.

Article H.6 Organizational Conflict of Interest

The guidelines and procedures of FAR 9.5 will be used in identifying and resolving any issues of
organizational conflict of interest at either the GWAC level or the task order level.

In the event that a task order requires activity that would create an actual or potential conflict of interest,
the contractor shall:

1) Immediately notify the OCO of the actual or potential conflict, submit a plan for mitigation, and
not commence work on any task order that involves a potential or actual conflict of interest until
specifically notified by the OCO to proceed,; or,

2) Identify the conflict and recommend to the OCO an alternate tasking approach which would
avoid the conflict;

The OCO (or PCO as applicable at the GWAC level) will review the information provided by the contractor
and make a determination whether to proceed with the task order, notwithstanding a conflict of interest,
and as applicable, process a request for waiver pursuant to FAR 9.503.

Article H.7 Needle Distribution
(Applicable to Task Orders funded by NIH appropriated funds.)
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The Contractor shall not use contract funds to distribute any needle or syringe for the purpose of
preventing the spread of blood borne pathogens in any location that has been determined by authorities
to be inappropriate for such distribution.

Article H.8 Press Releases

(Applicable to Task Orders funded by NIH appropriated funds.)

The Contractor shall clearly state, when issuing statements, press releases, requests for proposals, bid
solicitations and other documents describing projects or programs funded in whole or in part with Federal
money: (1) the percentage of the total costs of the program or project which will be financed with Federal
money; (2) the dollar amount of Federal funds for the project or program; and (3) the percentage and
dollar amount of the total costs of the project or program that will be financed by nongovernmental
sources.

Article H.9 Year 2000 Compliance

(Applicable to Task Orders that involve the acquisition of information technology that will be
required to perform date/time processing involving dates subsequent to December 31, 1999.)

In accordance with FAR 39.106, Information Technology acquired under this contract must be Year 2000
compliant as set forth in the following clause(s):

H.9.1 Service Involving the Use of Information Technology

(For use for task orders issued under this contract in which the task order acquires services
involving the use of computer items in the performance of the requirement)

YEAR 2000 COMPLIANCE--SERVICE INVOLVING THE USE OF INFORMATION TECHNOLOGY

The Contractor agrees that each item of hardware, software, and firmware used under this contract shall
be able to accurately process date data (including, but not limited to, calculating, comparing and
sequencing) from, into and between the twentieth and twenty-first centuries and the Year 1999 and the
Year 2000 and leap year calculations.

(End of Clause)

H.9.2 Non-Commercial Supply Iltem Warranty

(For use for task orders issued under this contract in which the task order acquires Custom
Computer Items (e.g., Hardware, Software and Systems. NOTE: The words "Listed Below" in the
clause refer to items that the contractor has identified as being Year 2000 compliant in response
to the procuring agency's specifications.)

YEAR 2000 WARRANTY--NONCOMMERCIAL SUPPLY ITEMS

The Contractor warrants that each noncommercial item of hardware, software, and firmware delivered or
developed under this contract and listed below shall be able to accurately process date data (including,
but not limited to, calculating, comparing and sequencing) from, into and between the twentieth and
twenty-first centuries and the Year 1999 and the Year 2000 and leap year calculations, when used in
accordance with the item documentation provided by the Contractor, provided that all listed or unlisted
items (e.g., hardware, software and firmware) used in combination with such listed item properly
exchange date data with it. If the contract requires that specific listed items must perform as a system in
accordance with the foregoing warranty, then that warranty shall apply to those listed items as a system.
The duration of this warranty and the remedies available to the Government for breach of this warranty
shall be as defined in, and subject to, the terms and limitations of any general warranty provisions of this
contract provided that notwithstanding any provision to the contrary in such warranty provision(s), or in
the absence of any such warranty provision(s), the remedies available to the Government under this
warranty shall include repair or replacement of any listed item whose noncompliance is discovered and
made known to the Contractor in writing within ninety (90) days after acceptance. Nothing in this warranty
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shall be construed to limit any rights or remedies the Government may otherwise have under this contract
with respect to defects other than Year 2000 performance.

YEAR 2000 COMPLIANT ITEMS

(End of Clause)

Article H.10 Use of NITAAC Contractor Support

The government may provide information from contractor reports provided under the contract to support
contractors to assist the government in reviewing the information (see Article C.3). In such cases, the
government will process appropriate Non-Disclosure Agreements.

Article H.11 Alternative Dispute Resolution (ADR) Procedures

Public Law 101-552, The Administrative Dispute Resolution (ADR) Act, encourages the use of alternative
means of resolving disputes involving government agencies. The Act is based on Congress finding that
alternative processes, including mediation, often yield decisions that are faster, less expensive and less
contentious and can lead to more creative, efficient and sensible outcomes. Partnering lays the
foundation for better working relations on a project including better dispute resolution. This partnership is
bilateral in make-up and participation in the ADR process is totally voluntary.

Article H.12 CIO-SP3 Small Business Ombudsman

In accordance with FAR 16.505(b)(6), the following individual has been designated as the NIH
Ombudsman for task order and delivery order contracts:

Dr. Richard G. Wyatt

NIH Competition Advocate for Non R&D Contracts
1 Center Drive, 160, MSC 0151

Bethesda, MD 20892-0151

Phone: (301) 496-4920

FAX: (301) 402-4273

e mail: WyattRG@mail.nih.gov

Article H.13 Reporting Matters Involving Fraud, Waste and Abuse

Anyone who becomes aware of the existence or apparent existence of fraud, waste and abuse
in NIH funded programs is encouraged to report such matters to the HHS Inspector General's
Office in writing or on the Inspector General's Hotline. The toll free number is 1-800-HHS-TIPS
(1-800-447-8477). All telephone calls will be handled confidentially. The e-mail address is
Htips@o0s.dhhs.gov and the mailing address is:

Office of Inspector General

Department of Health and Human Services
TIPS HOTLINE

P.O. Box 23489

Washington, D.C. 20026

Article H.14 Hardware/Software Acquisition

To help ensure the ability to provide hardware/software without limitation, but not become a shopping
center, CIO-SP3 Small Business is considered to be a "solutions based contract". This term refers to
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contracts that encompass everything from the analysis of hardware/software implementation to ongoing
operational support of an IT solution.

Inclusion of hardware/software acquisition on a task order is within the purview of the cognizant OCO.
Any hardware/software included must be considered to be critical and related to the services being
acquired under the task order.

The PCO reserves the right to review individual task orders to determine if the provisions of this clause
are being applied appropriately.

Article H.15 Security Considerations

H.15.1 Security Clearances

The work to be performed under specific task orders may require security clearances. In that event, the
contractor will be advised of the requirements in the task order Statement of Work (SOW). The contractor
shall follow the security requirements identified in the task order SOW and other guidance that may be
established by the OCO. Only those contractors that meet the required security clearance levels on
individual task orders are eligible to compete for such task orders.

Clearances may require Special Background Investigations, Sensitive Compartmented Information
access or Special Access Programs, or agency-specific access. In such cases, the contractor is
responsible for providing personnel with appropriate security clearances to ensure compliance with
government security regulations, as specified on the individual task order. The contractor shall fully
cooperate on all security checks and investigations by furnishing requested information to verify the
contractor employee's trustworthiness and suitability for the position. Task orders containing classified
work will include a Contract Security Classification Specification, (DD Form 254 or agency equivalent).
For informational purposes, the DD Form 254 is available at the following site: DD Form 254.

H.15.2 Additional NIH Requirements
PERSONNEL SECURITY RESPONSIBILITIES

In addition to any personnel security responsibilities covered under HHSAR 352.239-72, the contractor
shall comply with the below personnel security responsibilities:

(a) In accordance with Paragraph (h) of HHSAR 352.239-72, the Contractor shall notify the
Contracting officer and the COTR within five working days before a new employee assumes a
position that requires access to HHS information systems or data, or when an employee with
such access stops working on this contract. The Government will initiate a background
investigation on new employees assuming a position that requires access to HHS information
systems or data, and will stop pending background investigations for employees that no longer
work under the contract or no longer have such access.

(b) New contractor employees who have or will have access to HHS information systems or data:
The Contractor shall provide the COTR with the name, position title, e-mail address, and phone
number of all new contract employees working under the contract and provide the name, position
title and position sensitivity level held by the former incumbent. If an employee is filling a new
position, the Contractor shall provide a position description and the Government will determine
the appropriate position sensitivity level.

(c) Departing contractor employees: The Contractor shall provide the COTR with the name,
position title, and position sensitivity level held by or pending for departing employees. The
Contractor shall perform and document the actions identified in the Contractor Employee
Separation Checklist ( http://rcb.cancer.gov/rcb-internet/forms/Emp-sep-checklist.pdf ) when a
Contractor/subcontractor employee terminates work under this contract. All documentation shall
be made available to the COTR upon request.

(d) Commitment to Protect Non-Public Departmental Information and Data. The Contractor, and
any subcontractors performing under this contract, shall not release, publish, or disclose non-
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public Departmental information to unauthorized personnel, and shall protect such information in
accordance with provisions of the following laws and any other pertinent laws and regulations
governing the confidentiality of such information:

- 18 U.S.C. 641 (Criminal Code: Public Money, Property or Records)
- 18 U.S.C. 1905 (Criminal Code: Disclosure of Confidential Information)
- Public Law 96-511 (Paperwork Reduction Act)

Each employee, including subcontractors, having access to non-public Department information
under this acquisition shall complete the "Commitment to Protect Non-Public Information -
Contractor Employee Agreement" located at: http://irm.cit.nih.gov/docs/public/Nondisclosure.pdf .
A copy of each signed and witnessed Non-Disclosure agreement shall be submitted to the Project
Officer/COTR prior to performing any work under this acquisition.

Article H.16 Electronic Access to Contract

Within 30 days after contract award, the contractor shall have developed a publicly available webpage
accessible via the Internet and shall maintain this website throughout the period of performance of the
contract and the contractor’s task orders through administrative close-out, ensuring that the information
displayed remains current with any CIO-SP3 Small Business changes. The Uniform Resource Locator
(URL) for the webpage shall be prominently located on the website where the contractor lists its other
government contracts. The purpose of the webpage is for the contractor to communicate with potential
customers regarding the contractor’s ability to provide world-class professional support services under the
contract. At a minimum, this webpage must include the following items: the awarded GWAC contract
(including the Statement of Work and the loaded labor rates for each contract year), prompt payment
terms, the contractor’s program manager contact information, and a hyperlink to the NITAAC CIO-SP3
Small Business website. This webpage must conform to the relevant accessibility standards referenced
in Section 508 of the Rehabilitation Act (29 U.S.C. 794d), as amended by the Workforce Investment Act
of 1998 (P.L. 105-220), August 7, 1998, Section 1194.22, Web-based Intranet and Internet Information
and Applications. The contractor's website shall be available for use on a 24 hours per day, 7 days per
week basis.

Article H.17 Electronic and Information Technology Accessibility

HHSAR 352.239-73(a) (January 2010)

a. Section 508 of the Rehabilitation Act of 1973 (29 U.S.C. 794d), as amended by the
Workforce Investment Act of 1998, and the Architectural and Transportation Barriers Compliance Board
Electronic and Information (EIT) Accessibility Standards (36 CFR part 1194), require that, unless an
exception applies, all EIT products and services developed, acquired, maintained, or used by any Federal
department or agency permit--

1. Federal employees with disabilities to have access to and use information and data that
is comparable to the access and use of information and data by Federal employees who are
not individuals with disabilities; and

2. Members of the public with disabilities seeking information or services from a Federal
agency to have access to and use of information and data that is comparable to the access
and use of information and data by members of the public who are not individuals with
disabilities.

b. Accordingly, any vendor submitting a proposal/quotations/bid in response to an applicable
task order issued under the contract must demonstrate compliance with the established EIT accessibility
standards. Information about Section 508 visions is available at http://www.section508.gov/. The
complete text of Section 508 Final Provisions can be accessed at http://www.access-
board.gov/sec508/provisions.htm.

c. The Section 508 standards applicable to this contract will be identified in the individual task
order as applicable. In order to facilitate the Government's evaluation to determine whether EIT products
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and services proposed under a task order issued by an HHS OCO meet applicable Section 508
accessibility standards, offerors must include a completed HHS Section 508 Product Assessment
Template with its task order proposal, in accordance with its completion instructions, and provide a
binding statement of conformance. The purpose of the template is to assist HHS acquisition and program
officials in determining that EIT products and services proposed support applicable Section 508
accessibility standards. The template allows vendors or developers to self-evaluate their products or
services and document in detail how they do or do not conform to a specific Section 508 standard.
Instructions for preparing the HHS Section 508 Product Evaluation Template may be found under Section
508 policy on the HHS Office on Disability Web site ( http://www.hhs.gov/od/).

d. Offerors that respond to applicable task orders issued under this contract must also provide
any additional detailed information necessary for determining applicable Section 508 standards
conformance, as well as for documenting EIT products or services that are incidental to the project, which
would constitute an exception to Section 508 requirements. If a vendor claims its products or services,
including EIT deliverables such as electronic documents and reports, meet applicable Section 508
accessibility standards in its completed HHS Section 508 Product Assessment Template, and it is later
determined by the Government -- i.e., after award of a contract/order, that products or services delivered
do not conform to the described accessibility standards in the Product Assessment Template, remediation
of the products or services to the level of conformance specified in the vendor's Product Assessment
Template will be the responsibility of the Contractor and at its expense.

(End of provision)

Article H.18 Cost Accounting System

In accordance with FAR 16.301-3(a)(1), contractors awarded cost-reimbursement task orders will be
required to have an adequate cost accounting system determined adequate by their cognizant auditing
agency. The contractor shall notify the appropriate OCO for ongoing task orders, in writing, if there are
any changes in the status of their cost accounting system and provide the reason(s) for the change.

Article H.19 Purchasing System

In accordance with FAR 44.201-2, Advance Notification Requirements, contractors with approved
purchasing systems shall notify the appropriate OCO on individual task orders, in writing, if there are any
changes in the status of their approved purchasing systems and provide the reason(s) for the change.

Article H.20 “Ramp On”

Pursuant to FAR 16.504, the PCO will periodically review the total number of contractors to ensure
adequate competition for task orders throughout the period of performance. Over time, the total number
of contractors may fluctuate due to various reasons including industry consolidation, significant changes
in the marketplace or advances in technology, general economic conditions, or other reasons.

If the PCO determines that it is in the best interest of the government to open the GWAC to new
contractors, the PCO has the discretion to announce an open season at any time during the effective
period of the GWAC but no earlier than three years from date of award. The PCO may consider the
rerepresentation process (see Atrticle 1.4, FAR Clause 52.219-28, Post-Award Small Business Program
Rerepresentation (April 2009)) in making this decision to ensure that the contract maintains a sufficient
pool of small and small disadvantaged business contractors throughout the life of the GWAC.

The PCO will announce this open season by publishing a notice in Federal Business Opportunities. The
open season will be subject to applicable federal procurement laws and guidance at the time the open
season is announced. The Open Season announcement will provide an estimate of the number of new
awards that the PCO intends to make. Under the Open Season, the PCO will issue a solicitation using
substantially the same best value criteria as delineated in Section M of the solicitation. Any offeror
meeting the eligibility requirements identified in the new “ramp on” solicitation may submit a proposal in
response to the solicitation. However, the PCO has the discretion to award more or fewer contracts than
the number anticipated in the solicitation depending upon the quality of the offers received. Incumbent
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contractors may also take advantage of any Open Season to propose on additional task areas for which
they were not initially qualified.

Any resulting contracts awarded under this provision will not exceed the remaining period of performance
of the existing CIO-SP3 GWACSs. Any contractor receiving a contract under this open season will be
eligible to compete on future task orders with the same rights and obligations of any other CIO-SP3 Small
Business contractor. Contracts awarded under this open season provision will share in the ceiling of the
ClO-SP3 Small Business program and the overall ceiling of the basic contract will not be increased.

This provision will apply to the HubZone Group, the SDVOSB Group, and to the Section 8(a) Group in the
same manner as to the Small Business Grouping, e.g., if during a “Ramp on” period HUBZone,
SDVOSBSs, and Section 8(a) contractors can qualify for task areas not currently covered within their
respective Group, the government reserves the right to add those task areas to the HUBZone Group, the
SDVOSB Group, or the Section 8(a) Group as applicable at that time.

Article H.21 “Ramp Off”

If at any point during the 10-year period of performance the contractor decides that it no longer wishes to
participate in the contract, then the contractor may submit the request to the PCO requesting termination
of their contract. If the PCO accepts the contractor’s request, the PCO will “ramp off’ the contractor using
the provision under FAR 52.249-2, Termination for the Convenience of the Government. This provision is
independent of any other action permitted under the contract terms and conditions. If a “ramped off”
contractor is currently under contract to perform under any task order, the contractor will be required to
continue to perform under the terms of the specific task order.

Article H.22 Replacement of Team Members under a FAR 9.601(1) Contractor
Team Arrangement (CTA)

Contractors that are awarded a contract based on a FAR 9.601(1) Contractor Team Arrangement (CTA)
are required to obtain PCO approval prior to replacing, adding, or deleting team members. If the PCO
determines that a FAR 9.601(1) CTA is proposing unacceptable replacements of existing team members
that could adversely affect the ability of the CTA to continue to perform under the contract, the CTA may
be subject to termination under the provisions of FAR 52.249-6 or FAR 52.249-8, as applicable.
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Article H.23 Privacy Act
HHSAR 352.224-70 (January 2006)

This article is applicable for task orders in which the contractor will be required to perform one or more of
the following: (a) Design; (b) develop; or (c) operate a Federal agency system of records to accomplish an
agency function in accordance with the Privacy Act of 1974 (Act) (5 U.S.C. 552a(m)(1)) and applicable
agency regulations. The term "system of records” means a group of any records under the control of any
agency from which information is retrieved by the name of the individual or by some identifying number,
symbol, or other identifying particular assigned to the individual. Violations of the Act by the Contractor
and/or its employees may result in the imposition of criminal penalties (5 U.S.C. 552a(i)). The Contractor
shall ensure that each of its employees knows the prescribed rules of conduct and that each employee is
aware that he/she is subject to criminal penalties for violation of the Act to the same extent as Department
of Health and Human Services employees. These provisions also apply to all subcontracts the
Contractor awards under this contract which require the design, development or operation of the
designated system(s) of records [5 U.S.C. 552a(m)(1)]. The contract work statement: (a) identifies the
system(s) of records and the design, development, or operation work the Contractor is to perform; and (b)
specifies the disposition to be made of such records upon completion of contract performance.

(End of clause)

45 CFR Part 5b contains additional information which includes the rules of conduct and other Privacy Act
requirements and can be found at: DHHS Privacy Act Requlations.
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PART Il - CONTRACT CLAUSES

SECTION I: CONTRACT CLAUSES

Article 1.1 General Clauses for a Cost-Reimbursement Service Contract

This contract incorporates the following clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the PCO will make their full text available. Also, the full text of a
clause may be accessed electronically at this address: https://www.acquisition.gov/far/index.html.

Table 3 - Federal Acquisition Regulation (FAR) (48 CFR Chapter 1) Clauses (Cost
Reimbursement Service Contract)

Clause Date Clause Title

52.202-1 | Jul 2004 Definitions (Over $100,000)

52.203-3 Apr 1984 Gratuities (Over $100,000)

52.203-5 | Apr 1984 Covenant Against Contingent Fees (Over $100,000)

52.203-6 Sep 2006 | Restrictions on Subcontractor Sales to the Government (Over $100,000)

52.203-7 Jul 1995 Anti-Kickback Procedures (Over $100,000)

52.203-8 Jan 1997 Cancellation, Rescission, and Recovery of Funds for lllegal or Improper
Activity (Over $100,000)

52.203-10 | Jan 1997 Price or Fee Adjustment for lllegal or Improper Activity (Over $100,000)

52.203-12 | Sep 2007 | Limitation on Payments to Influence Certain Federal Transactions (Over
$100,000)

52.204-4 | Aug 2000 | Printed or Copied Double-Sided on Recycled Paper (Over $100,000)

52.204-7 Apr 2008 Central Contractor Registration

52.204-10 | Jul 2010 Reporting Executive Compensation and First-Tier Subcontract Awards
($25,000 or more)

52.209-6 Sep 2006 | Protecting the Government's Interests When Subcontracting With Contractors
Debarred, Suspended, or Proposed for Debarment (Over $30,000)

52.215-8 Oct 1997 Order of Precedence - Uniform Contract Format

52.215-10 | Oct 1997 Price Reduction for Defective Cost or Pricing Data (Over $650,000)

52.215-12 | Oct 1997 Subcontractor Cost or Pricing Data (Over $650,000)

52.215-15 | Oct 2004 Pension Adjustments and Asset Reversions

52.215-18 | Jul 2005 Reversion or Adjustment of Plans for Post-Retirement Benefits (PRB) other
than Pensions

52.215-19 | Oct 1997 Notification of Ownership Changes

52.215-21 | Oct 1997 Requirements for Cost or Pricing Data or Information Other Than Cost or
Pricing Data - Modifications

52.215-23 | Oct 2009 Limitations on Pass-Through Charges

52.216-7 Dec 2002 | Allowable Cost and Payment

52.216-8 Mar 1997 | Fixed Fee

52.219-8 May 2004 | Utilization of Small Business Concerns (Over $100,000)

52-219-14 | Dec 1996 | Limitations on Subcontracting

52.222-2 | Jul 1990 Payment for Overtime Premium (Over $100,000) (Note: The dollar amount in
paragraph (a) of this clause is $0 unless otherwise specified in the contract.)

52.222-3 Jun 2003 Convict Labor

52.222-21 | Feb 1999 Prohibition of Segregated Facilities

52.222-26 | Mar 2007 Equal Opportunity

52.222-35 | Sep 2006 | Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era,
and Other Eligible Veterans (Over $100,000)

52.222-36 | Jun 1998 Affirmative Action for Workers with Disabilities

52.222-37 | Sep 2006 | Employment Reports on Special Disabled Veterans, Veterans of the Vietham

Era, and Other Eligible Veterans (Over $100,000)




Clause Date Clause Title
52.222-50 | Feb 2009 | Combating Trafficking in Persons
52.222-54 | Jan 2009 Employment Eligibility Verification (Over $100,000)
52.223-6 May 2001 | Drug-Free Workplace
52.223-14 | Aug 2003 | Toxic Chemical Release Reporting (Over $100,000)
52.225-1 Feb 2009 Buy American Act - Supplies
52.225-13 | Jun 2008 Restrictions on Certain Foreign Purchases
52.227-1 Dec 2007 | Authorization and Consent
52.227-2 Dec 2007 | Notice and Assistance Regarding Patent and Copyright Infringement
52.227-14 | Dec 2007 | Rights in Data - General
52.232-9 Apr 1984 Limitation on Withholding of Payments
52.232-17 | Oct 2008 Interest (Over $100,000)
52.232-20 | Apr 1984 Limitation of Cost
52.232-23 | Jan 1986 Assignment of Claims
52.232-25 | Oct 2008 Prompt Payment, Alternate | (Feb 2002)
52.232-33 | Oct 2003 Payment by Electronic Funds Transfer--Central Contractor Registration
52.233-1 Jul 2002 Disputes
52.233-3 Aug 1996 | Protest After Award, Alternate | (Jun 1985)
52.233-4 Oct 2004 Applicable Law for Breach of Contract Claim
52.242-1 Apr 1984 Notice of Intent to Disallow Costs
52.242-3 May 2001 | Penalties for Unallowable Costs (Over $650,000)
52.242-4 Jan 1997 Certification of Final Indirect Costs
52.242-13 | Jul 1995 Bankruptcy (Over $100,000)
52.243-2 Aug 1987 | Changes - Cost Reimbursement, Alternate | (Apr 1984)
52.244-2 Jun 2007 Subcontracts, Alternate | (June 2007)
52.244-5 Dec 1996 | Competition in Subcontracting (Over $100,000)
52.244-6 Apr 2010 Subcontracts for Commercial ltems
52.245-9 Jun 2007 Use and Charges
52.246-25 | Feb 1997 Limitation of Liability - Services (Over $100,000)
52.249-6 May 2004 | Termination (Cost-Reimbursement)
52.249-14 | Apr 1984 Excusable Delays
52.253-1 Jan 1991 Computer Generated Forms

Table 4 - Department Of Health And Human Services Acquisition Regulation (HHSAR) (48
CFR Chapter 3) Clauses (Cost Reimbursement Service Contract)

Clause Date Clause Title
352.202-1 Jan 2006 | Definitions - with Alternate paragraph (h) (Jan 2006)
352.203-70 | Jan 2006 | Anti-Lobbying (Over $100,000)

352.216-72 | Jan 2006 | Additional Cost Principles

352.222-70 | Jan 2010 | Contractor Cooperation in Equal Employment Opportunity Investigations
352.227-70 | Jan 2006 | Publications and Publicity

352.228-7 Dec 1991 | Insurance - Liability to Third Persons

352.233-71 | Jan 2006 | Litigation and Claims

352.242-70 | Jan 2006 Key Personnel

352.242-73 | Jan 2006 | Withholding of Contract Payments

352.242-74 | Apr 1984 Final Decisions on Audit Findings

[End of GENERAL CLAUSES FOR A NEGOTIATED COST-REIMBURSEMENT SERVICE CONTRACT-
Rev. 03/2009].




Article 1.2 General Clauses for a Negotiated Fixed-Price Service Contract

This contract incorporates the following clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the PCO will make their full text available. Also, the full text of a
clause may be accessed electronically at this address: https://www.acquisition.gov/far/index.html.

Table 5 - Federal Acquisition Regulation (FAR) (48 CFR Chapter 1) Clauses (Fixed Price
Service Contract)

Clause Date Clause Title

52.202-1 Jul 2004 Definitions (Over $100,000)

52.203-3 Apr 1984 | Gratuities (Over $100,000)

52.203-5 | Apr 1984 | Covenant Against Contingent Fees (Over $100,000)

52.203-6 Sep 2006 | Restrictions on Subcontractor Sales to the Government (Over $100,000)

52.203-7 Jul 1995 Anti-Kickback Procedures (Over $100,000)

52.203-8 Jan 1997 | Cancellation, Rescission, and Recovery of Funds for lllegal or Improper Activity
(Over $100,000)

52.203-10 | Jan 1997 | Price or Fee Adjustment for lllegal or Improper Activity (Over $100,000)

52.203-12 | Sep 2007 | Limitation on Payments to Influence Certain Federal Transactions (Over
$100,000)

52.204-4 Aug 2000 | Printed or Copied Double-Sided on Recycled Paper (Over $100,000)

52.204-7 Apr 2008 | Central Contractor Registration

52.204-10 | Jul 2010 Reporting Executive Compensation and First-Tier Subcontract Awards ($25,000
or more)

52.209-6 Sep 2006 | Protecting the Government's Interests When Subcontracting With Contractors
Debarred, Suspended, or Proposed for Debarment (Over $30,000)

52.215-8 Oct 1997 Order of Precedence - Uniform Contract Format

52.215-10 | Oct 1997 Price Reduction for Defective Cost or Pricing Data (Over $650,000)

52.215-12 | Oct 1997 | Subcontractor Cost or Pricing Data (Over $650,000)

52.215-15 | Oct 2004 | Pension Adjustments and Asset Reversions

52.215-18 | Jul 2005 Reversion or Adjustment of Plans for Post-Retirement Benefits (PRB) other than
Pensions

52.215-19 | Oct 1997 Notification of Ownership Changes

52.215-21 | Oct 1997 Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing
Data - Modifications

52.219-8 May 2004 | Utilization of Small Business Concerns (Over $100,000)

52-219-14 | Dec 1996 | Limitations on Subcontracting

52.222-3 Jun 2003 Convict Labor

52.222-21 | Feb 1999 | Prohibition of Segregated Facilities

52.222-26 | Mar 2007 | Equal Opportunity

52.222-35 | Sep 2006 | Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era,
and Other Eligible Veterans (Over $100,000)

52.222-36 | Jun 1998 Affirmative Action for Workers with Disabilities

52.222-37 | Sep 2006 | Employment Reports on Special Disabled Veterans, Veterans of the Vietnam Era,
and Other Eligible Veterans (Over $100,000)

52.222-50 | Feb 2009 | Combating Trafficking in Persons

52.222-54 | Jan 2009 | Employment Eligibility Verification (Over $100,000)

52.223-6 May 2001 | Drug-Free Workplace

52.223-14 | Aug 2003 | Toxic Chemical Release Reporting (Over $100,000)

52.225-1 Feb 2009 | Buy American Act - Supplies

52.225-13 | Jun 2008 | Restrictions on Certain Foreign Purchases

52.227-1 Dec 2007 | Authorization and Consent

52.227-2 Dec 2007 | Notice and Assistance Regarding Patent and Copyright Infringement

52.229-3 | Apr 2003 | Federal, State and Local Taxes (Over $100,000)

52.232-1 Apr 1984 Payments




Clause Date Clause Title

52.232-8 Feb 2002 | Discounts for Prompt Payment

52.232-9 Apr 1984 | Limitation on Withholding of Payments

52.232-11 | Apr 1984 Extras

52.232-17 | Oct 2008 Interest (Over $100,000)

52.232-23 | Jan 1986 | Assignment of Claims

52.232-25 | Oct 2008 Prompt Payment

52.232-33 | Oct 2003 Payment by Electronic Funds Transfer--Central Contractor Registration

52.233-1 Jul 2002 Disputes

52.233-3 Aug 1996 | Protest After Award

52.233-4 Oct 2004 | Applicable Law for Breach of Contract Claim

52.242-13 | Jul 1995 Bankruptcy (Over $100,000)

52.243-1 Aug 1987 | Changes - Fixed-Price, Alternate | (Apr 1984)

52.244-6 Apr 2010 | Subcontracts for Commercial Items

52.246-25 | Feb 1997 | Limitation of Liability - Services (Over $100,000)

52.249-4 Apr 1984 | Termination for Convenience of the Government (Services) (Short Form)

52.249-8 Apr 1984 | Default (Fixed-Price Supply and Service)(Over $100,000)

52.253-1 Jan 1991 | Computer Generated Forms

Table 6 - Department Of Health And Human Services Acquisition Regulation (HHSAR) (48
CFR Chapter 3) Clauses (Fixed Price Service Contract)

Clause Date Clause Title

352.202-1 | Jan 2006 Definitions

352.203-70 | Jan 2006 | Anti-Lobbying (Over $100,000)

352.222-70 | Jan 2010 Contractor Cooperation in Equal Employment Opportunity Investigations

352.227-70 | Jan 2006 Publications and Publicity

352.231-71 | Jan 2001 Pricing of Adjustments

352.242-70 | Jan 2006 Key Personnel

352.242-73 | Jan 2006 Withholding of Contract Payments

[End of GENERAL CLAUSES FOR A NEGOTIATED FIXED-PRICE SERVICE CONTRACT- Rev.
03/2009].

Article 1.3 General Clauses for a Time and Material or a Labor Hour Contract

This contract incorporates the following clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the PCO will make their full text available. Also, the full text of a
clause may be accessed electronically at this address: https://www.acquisition.gov/far/index.html.

Table 7 - Federal Acquisition Regulation (FAR) (48 CFR Chapter 1) Clauses (Time &
Material/Labor Hour Contract)

Clause Date Clause Title
52.202-1 Jul 2004 Definitions (Over $100,000)
52.203-3 Apr 1984 | Gratuities (Over $100,000)
52.203-5 Apr 1984 | Covenant Against Contingent Fees (Over $100,000)
52.203-6 Sep 2006 | Restrictions on Subcontractor Sales to the Government (Over $100,000)
52.203-7 Jul 1995 Anti-Kickback Procedures (Over $100,000)
52.203-8 Jan 1997 | Cancellation, Rescission, and Recovery of Funds for lllegal or Improper Activity
(Over $100,000)
52.203-10 Jan 1997 | Price or Fee Adjustment for lllegal or Improper Activity (Over $100,000)




Clause Date Clause Title

52.203-12 Sep 2007 | Limitation on Payments to Influence Certain Federal Transactions (Over
$100,000)

52.204-4 Aug 2000 | Printed or Copied Double-Sided on Recycled Paper (Over $100,000)

52.204-7 Apr 2008 | Central Contractor Registration

52.204-10 Jul 2010 Reporting Executive Compensation and First-Tier Subcontract Awards ($25,000
or more

52.209-6 Sep 2006 Protecti%g the Government's Interests When Subcontracting With Contractors
Debarred, Suspended, or Proposed for Debarment (Over $30,000)

52.215-8 Oct 1997 | Order of Precedence - Uniform Contract Format

52.215-10 Oct 1997 Price Reduction for Defective Cost or Pricing Data (Over $650,000)

52.215-12 Oct 1997 | Subcontractor Cost or Pricing Data (Over $650,000)

52.215-14 Oct 1997 Integrity of Unit Prices (Over $100,000)

52.215-15 Oct 2004 Pension Adjustments and Asset Reversions

52.215-18 Jul 2005 Reversion or Adjustment of Plans for Post-Retirement Benefits (PRB) other than
Pensions

52.215-19 Oct 1997 Notification of Ownership Changes

52.215-21 Oct 1997 Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing
Data - Modifications

52.219-8 May 2004 | Utilization of Small Business Concerns (Over $100,000)

52-219-14 Dec 1996 | Limitations on Subcontracting

52.222-20 Dec 1996 | Walsh-Healey Public Contracts Act

52.222-21 Feb 1999 | Prohibition of Segregated Facilities

52.222-26 Mar 2007 | Equal Opportunity

52.222-35 Sep 2006 | Equal Opportunity for Special Disabled Veterans, Veterans of the Vietham Era,
and Other Eligible Veterans (Over $100,000)

52.222-36 Jun 1998 | Affirmative Action for Workers with Disabilities

52.222-37 Sep 2006 | Employment Reports on Special Disabled Veterans, Veterans of the Vietham
Era, and Other Eligible Veterans (Over $100,000)

52.222-50 Feb 2009 | Combating Trafficking in Persons

52.222-54 Jan 2009 | Employment Eligibility Verification (Over $100,000)

52.223-6 May 2001 | Drug-Free Workplace

52.223-14 Aug 2003 | Toxic Chemical Release Reporting (Over $100,000)

52.225-1 Feb 2009 | Buy American Act - Supplies

52.225-13 Jun 2008 | Restrictions on Certain Foreign Purchases

52.227-1 Dec 2007 | Authorization and Consent

52.227-2 Dec 2007 | Notice and Assistance Regarding Patent and Copyright Infringement

52.229-3 Apr 2003 | Federal, State and Local Taxes (Over $100,000)

52.232-7 Feb 2007 | Payments under Time-and-Materials and Labor-Hour Contracts (with Alternate |
(Feb 2007) for a Labor Hour contract)

52.232-8 Feb 2002 | Discounts for Prompt Payment

52.232-9 Apr 1984 Limitation on Withholding of Payments

52.232-17 Oct 2008 Interest (Over $100,000)

52.232-23 Jan 1986 | Assignment of Claims




Clause Date Clause Title
52.232-25 Oct 2008 Prompt Payment
52.232-33 Oct 2003 Payment by Electronic Funds Transfer--Central Contractor Registration
52.233-1 Jul 2002 Disputes
52.233-3 Aug 1996 | Protest After Award
52.233-4 Oct 2004 | Applicable Law for Breach of Contract Claim
52.242-1 Apr 1984 Notice of Intent to Disallow Costs
52.242-13 Jul 1995 Bankruptcy (Over $100,000)
52.243-3 Sep 2000 | Changes - Time-and-Materials and Labor-Hours
52.244-2 Jun 2007 | Subcontracts (Over $100,000)
52.244-6 Apr 2010 | Subcontracts for Commercial ltems
52.245-9 Jun 2007 | Use and Charges
52.249-6 May 2004 | Termination (Cost-Reimbursement), Alternate IV (Sep 1996)
52.249-14 Apr 1984 Excusable Delays
52.253-1 Jan 1991 Computer Generated Forms

Table 8 - Department Of Health And Human Services Acquisition Regulation (HHSAR) (48
CFR Chapter 3) Clauses (Time & Material/Labor Hour Contract)

Clause Date Clause Title
352.202-1 Jan 2006 | Definitions
352.203-70 | Jan 2006 | Anti-Lobbying (Over $100,000)
352.222-70 Jan 2010 | Contractor Cooperation in Equal Employment Opportunity Investigations
352.227-70 Jan 2006 | Publications and Publicity
352.228-7 Dec 1991 | Insurance - Liability to Third Persons
352.233-71 Jan 2006 | Litigation and Claims
352.242-70 Jan 2006 | Key Personnel
352.242-73 Jan 2006 | Withholding of Contract Payments
352.242-74 Apr 2010 | Final Decisions on Audit Findings

Article 1.4 Additional Contract Clauses

This contract incorporates the following clauses by reference, (unless otherwise noted), with the same
force and effect as if they were given in full text. Upon request, the PCO will make their full text available.
a. FEDERAL ACQUISITION REGULATION (FAR) (48 CFR CHAPTER 1) CLAUSES

1. FAR 52.204-2, Security Requirements (August 1996) - applicable to task orders
that require contractor access to information classified as confidential, secret,
or top secret.

FAR Clause 52.203-13, Contractor Code of Business Ethics and Conduct (April

2010).

FAR Clause 52.203-14, Display of Hotline Poster(s) (December 2007).

..... (3) Any required posters may be obtained as follows:

Poster(s)

Obtain From"

HHS Contractor
Code of Ethics and
Business Conduct

Poster

http://www.0ig.hhs.gov/fraud/hotline/OIG Hotline Poster.pdf




3. FAR Clause 52.204-9, Personal Identity Verification of Contractor Personnel
(September 2007).

4. FAR Clause 52.219-6, Notice of Total Small Business Set-Aside (June 2003)

5. FAR Clause 52.216-18, Ordering (October 1995).

“(a) ... Such orders may be issued from date of award through 120 months

thereafter.”

6. FAR Clause 52.216-22, Indefinite Quantity (October 1995).

“(d) ... the Contractor shall not be required to make any deliveries under this

contract after 60 months following expiration of the GWAC ordering period.”

7. FAR Clause 52.219-28, Post-Award Small Business Program Rerepresentation
(April 2009)

Notes:

(a) If the contractor rerepresents that it is other than small, from that point forward, the
agency may no longer include the value of options exercised or task orders issued
against an individual task order in its small business prime contracting goal
achievements.

(b) A change in size status does not change the terms and conditions of a task order
under this contract that had been entered into before the change in status occurred or the
terms and conditions of the contract.

8. FAR Clause 52.223-5, Pollution Prevention and Right-to-Know Information
(August 2003).
9. FAR Clause 52.227-14, Rights in Data - General (December 2007).

10. Alternate Il (December 2007), FAR Clause 52.227-14, Rights in Data--General
(December 2007). - Any additions to or limitations on restricted rights in
data will be specified in the individual task order.

11. FAR Clause 52.232-18, Availability of Funds (April 1984).

12. FAR Clause 52.232-37, Multiple Payment Arrangements (May 1999)

13. FAR Clause 52.237-2, Protection of Government Buildings, Equipment and
Vegetation (April 1984).

14. FAR Clause 52.245-1, Government Property (August 2010) as applicable under
FAR Part 45.107.

15. FAR Clause 52.245-9, Use and Charges (June 2007).

16. FAR Clause 52.251-1, Government Supply Sources (April 1984).

b. DEPARTMENT OF HEALTH AND HUMAN SERVICES ACQUISITION REGULATION
(HHSAR) (48 CFR CHAPTER 3) CLAUSES:

1. HHSAR Clause 352.270-1, Accessibility of Meetings, Conferences and Seminars to
Persons with Disabilities (January 2001).

2. HHSAR Clause 352.201-70, Paperwork Reduction Act (January 2006).
3. HHSAR Clause 352.242-71, Tobacco-Free Facilities (January 2006).

Article I.5 Authorized Substitutions of Clauses

Any authorized substitutions and/or modifications other than the General Clauses which will be
based on the type of contract/Contractor will be determined during negotiations. It is expected
that the following substitution(s) will be made part of the resultant contract:

a) FAR Clauses 52.215-15, Pension Adjustments And Asset Reversions (October 2004)



b) FAR Clause 52.215-21, Requirements For Cost Or Pricing Data Or Information Other
Than Cost Or Pricing Data--Modifications (October 1997), Alternate IV (October 1997)

Article 1.6 Additional FAR Contract Clauses Included in Full Text

This contract incorporates the following clauses in full text.
a. FEDERAL ACQUISITION REGULATION (FAR) (48 CFR CHAPTER 1) CLAUSES

1. FAR Clause 52. 209-8, Updates of Information Regarding Responsibility Matters

(April 2010)

(Applicable to contractors that have reached $500,000 or more in task orders
under that contract and have checked the “has” block, Current Active Federal
Contracts and Grants with a Total Value Greater than $10,000,000, in the Central
Contractor Registration database (www.ccr.gov) under FAR Clause 52.209-7(b),
Information Regarding Responsibility Matters)

(a) The Contractor shall update the information in the Federal Awardee Performance
and Integrity Information System (FAPIIS) on a semi-annual basis, throughout the life of
the contract, by entering the required information in the Central Contractor Registration
database at http://www.ccr.gov (see 52.204-7).

(b)

(1) The Contractor will receive notification when the Government posts new
information to the Contractor's record.

(2) The Contractor will have an opportunity to post comments regarding
information that has been posted by the Government. The comments will be
retained as long as the associated information is retained, i.e., for a total period
of 6 years. Contractor comments will remain a part of the record unless the
Contractor revises them.

(3) With the exception of the Contractor, only Government personnel and
authorized users performing business on behalf of the Government will be able to
view the Contractor's record in the system. Public requests for system
information will be handled under Freedom of Information Act procedures,
including, where appropriate, procedures promulgated under E.O. 12600.

(End of clause)

2. FAR Clause 52. 216-19, Order Limitations (October 1995)

(@) Minimum Order. When the Government requires supplies or services

covered by this contract in an amount of less than $250, the Government is
not obligated to purchase, nor is the Contractor obligated to furnish, those
supplies or services under the contract.

(b) Maximum Order. The Contractor is not obligated to honor--

(1) Any task order for a single item in excess of $1 million.
(2) Any task order for a combination of items in excess of $1 million; or



(3) A series of task orders from the same ordering office within 10 days that
together call for quantities exceeding the limitation in subparagraph (1) or
(2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at
subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the
Government is not required to order a part of any one requirement from the
Contractor if that requirement exceeds the maximum-order limitations in
paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any
task order exceeding the maximum order limitations in paragraph (b), unless
that task order (or orders) is returned to the ordering office within 5 days
after issuance, with written notice stating the Contractor's intent not to ship
the item (or items) called for and the reasons. Upon receiving this notice, the
Government may acquire the supplies or services from another source.

(End of clause)

Article 1.7 Additional Contract Clauses Applicable to Task Orders set-aside for
HUBZone Small Business Concern

This contract incorporates the following clauses by reference, with the same force and effect, as if they
were given in full text. Upon request, the PCO will make their full text available.

Table 9 - Additional Federal Acquisition Regulation (FAR) (48 CFR Chapter 1) Clauses —
Applicable for Task Orders Set Aside for HUBzone Small Business Concerns

Clause Date Clause Title

52-219-3 Jan 1999 Notice of Total HUBZone Set-Aside

Article 1.8  Additional Contract Clauses Applicable to Task Orders set-aside for
Service-Disabled Veteran-Owned Small Business (SDVOSB)

This contract incorporates the following clauses by reference, with the same force and effect, as if they
were given in full text. Upon request, the PCO will make their full text available.

Table 10 - Additional Federal Acquisition Regulation (FAR) (48 CFR Chapter 1) Clauses —
Applicable for Task Orders Set Aside for SDVOSBs

Clause Date Clause Title

52.219-27 May 2004 | Notice of Total Service-Disabled Veteran-Owned Small Business
Set-Aside

Article 1.9  Additional Contract Clauses Applicable to Task Orders set-aside for
Section 8(a) Concerns

This contract incorporates the following clauses by reference, with the same force and effect, as if they
were given in full text. Upon request, the PCO will make their full text available.

Table 11 - Additional Federal Acquisition Regulation (FAR) (48 CFR Chapter 1) Clauses —
Applicable for Task Orders Set Aside for Section 8(A) Concerns

Clause Date Clause Title

52-219-11 Feb 1990 | Special 8(a) Contract Conditions




Clause Date Clause Title

52-219-12 Feb 1990 | Special 8(a) Subcontract Conditions

52-219-17 Dec 1996 | Section 8(a) Award

52-219-18 Jun 2003 Notification of Competition Limited to Eligible 8(a) Concerns
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PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER

ATTACHMENTS

SECTION J: LIST OF ATTACHMENTS

The following documents are attached and incorporated in this contract:

Attachment J.1
Attachment J.2
Attachment J.7
Attachment J.8

Pricing Tables (24-Sep-10).......ciiii i e e e e e e eenanaa J.1-1
Description of Labor Categories (24-Sep-10).......cccoouruvrrrrieeeeeriiiiiiiiieeeenn J.2-1
List of ACronymMS (24-SeP-10) ... .uuuuuuurnnninnniinniii s J.7-1
Sample Report Templates (see Article C.3) (24-Sep-10).......cccvvevvvvieeeennn. J.8-1
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Attachment J.1 Pricing Tables (24-Sep-10)

See Attachment J-1
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Attachment J.2 Description of Labor Categories (22-May-12)

As noted in Article H.1, Labor Categories, the labor category descriptions provided in this
attachment represent the government’s best estimate of the kinds of personnel required for
successful contract performance. These descriptions are neither mandatory nor exclusionary,
but are provided to assist contractors in mapping their own labor categories to the ones
provided under this GWAC. See Article H.1, Labor Categories, for further guidance.

Administrative Assistant (Series AA)

Level I (AAOQ1) — Provide administrative support specifically dedicated to the requirements of
the project team. Plan and produce correspondence, reports, proposals, memos, and other
documentation using a personal computer. Operate spreadsheet software such as Excel to
produce finished documents. Proofread completed documents. Provide copying and
production support as needed. Commensurate experience and education.

Level Il (AA02) — Provide administrative support specifically dedicated to the requirements of
the project team. Perform a wide range of clerical and administrative duties including, for
example, typing, filing, tracking of time records, word processing, dictation, and composition of
correspondence. Commensurate experience and education.

Applications Engineer (Series AB)

Level | (ABO1) - Analyze functional business applications and design specifications for
functional activities. Translate detailed design into application systems. Test, debug, and refine
applications to produce the required product. Prepare required documentation, including both
program-level and user-level documentation. Enhance applications to improve performance and
add functionality. Provide technical direction to engineers to ensure program deadlines are met.

Level Il (AB02) - Analyze and study complex system requirements. Design software tools and
subsystems to support software reuse and domain analyses and manages their implementation.
Manage software development and support using formal specifications, data flow diagrams,
other accepted design techniques and Computer Aided Software Engineering (CASE) tools.
Estimate software development costs and schedule. Review existing programs and assist in
making refinements, reducing operating time, and improving current techniques. Supervise
software configuration management.

Application Programmer (Series AC)

Level | (ACO1) - Assist with the analysis of information requirements. Aid in the evaluation of problems
with workflow, organization, and planning and help in the development of appropriate corrective action.

Level Il (AC02) - Participate in the design of software tools and subsystems to support reuse and domain
analysis. Assist Applications Engineer and Applications Programmer to interpret software requirements
and design specifications to code, and integrate and test software components.

Level Il (ACO3) - Analyze functional business applications and design specifications for functional areas
such as finance, accounting, personnel, manpower, logistics, and contracts. Develop block diagrams and
logic flow charts. Translate detailed design into computer software. Test, debug, and refine the computer
software to produce the required product. Prepare required documentation, including both program-level
and user-level documentation. Enhance software to reduce operating time or improve efficiency. Provide
technical direction to programmers to ensure program deadlines are met. Experience in information
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system design, including application programming on large-scale DBMS and the development of complex
software to satisfy design objectives.

Application Systems Analyst (Series AD)

Provide analysis and design of business systems for different applications such as: financial, accounting,
human resources, and other enterprise systems. Handle test scripts and service requirements; work
closely with end users on project development and implementation. Analysts should have a working
knowledge of relational database environments, structured analysis, data modeling, information
engineering, mathematical model building, sampling, and cost accounting to plan the system. Specify the
inputs to be accessed by the system, design the processing steps, and format the output to meet the
users’ needs. Prepare cost-benefit and return-on-investment analyses to help management decide
whether implementing the proposed system will be financially feasible. Possess excellent verbal and
written communications skills.

Biostatatician (Series AE)

Specialize in the application of statistics and/or computer technology to biological studies
applying the use of statistical software packages such as SAS, BMDP, SPSS, or PL/1.

Business Analyst (Series AF)

Level I (AF01) - Provide expertise in business process and system analysis, design,
improvement, and implementation efforts and in translating business process needs into
technical requirements. Provide expertise in change management and training support.
Provide organizational and strategic planning for a wide variety of technical and functional
environments. Provide expertise in, but not limited to, Configuration Management, Strategic
Planning, Knowledge Management, Business Analysis and Technical Analysis.

Level 1l (AF02) - Assist in applying common best practices for the industry to the customer using a
knowledge base to create conceptual business models and to identify relevant issues and considerations
in selecting application software packages. Assess the operational and functional baseline of an
organization and its organizational components, and help to define the direction and strategy for an
engagement while ensuring the organizational needs are being addressed. Typical areas addressed
include Human Resources, Finance, Supply, and operations. Identify information technology
inadequacies and/or deficiencies that affect the functional area’s ability to support/meet organizational
goals. Support the development of functional area strategies for enhanced IT. Commensurate
experience and education.

Level Il (AF03) - Assist in applying common best practices for the industry to the customer
using a knowledge base to create conceptual business models and to identify relevant issues
and considerations in selecting application software packages. Assess the operational and
functional baseline of an organization and its organizational components, and help to define the
direction and strategy for an engagement while ensuring the organizational needs are being
addressed. Typical areas addressed include Human Resources, Finance, Supply, and
operations. Identify information technology inadequacies and/or deficiencies that affect the
functional area’s ability to support/meet organizational goals. Generate functional area
strategies for enhanced IT operations in a cross-functional area mode throughout the
organization. Participate in account strategy sessions, strategic assessments and design
reviews to validate enterprise approach and associated work products, such as ERP
implementations coordinating the resolution of highly complex problems and tasks.
Commensurate experience and education.
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Business Process Reengineering Specialist (Series AG)

Level | (AGO1) - Apply process improvement, reengineering methodologies, and internet-related
methodologies and principles to conduct process modernization projects. Assist senior staff with effective
transitioning of existing organizations or project teams in accomplishing the organization’s goals or project
activities and objectives through improved use of internet and other automated processes. Support
activity and data modeling, development of modern business methods, identification of best practices,
and creating and assessing performance measurements. Provide group facilitation, interviewing, training,
and additional forms of knowledge transfer. Commensurate education and experience.

Level 1l (AG02) — Apply process improvement, reengineering methodologies, and internet-related
methodologies and principles to conduct process modernization projects. Responsible for transitioning of
existing organizations or project teams in accomplishing the organization’s goals or project activities and
objectives through improved use of internet and other automated processes. Support activity and data
modeling, development of modern business methods, identification of best practices, and creating and
assessing performance measurements. Provide group facilitation, interviewing, training, and additional
forms of knowledge transfer. May provide daily supervision and direction to other contractor business
reengineering specialists and web architects. Commensurate education and experience.

Level Il (AG03) — Manage use of process improvement, reengineering methodologies, and internet-
related methodologies and principles to conduct process modernization projects. Responsible for
transitioning of existing organizations or project teams in accomplishing the organization’s goals or project
activities and objectives through improved use of internet and other automated processes. Support
activity and data modeling, development of modern business methods, identification of best practices,
and creating and assessing performance measurements. Provide group facilitation, interviewing, training,
and additional forms of knowledge transfer. Key coordinator between customers and multiple project
teams to ensure enterprise-wide integration of reengineering efforts and application of best practice
including e-business practices. May provide daily supervision and direction to other contractor business
reengineering specialists and web architects. Commensurate education and experience.

Chief Information Security Officer (Series AH)

Responsible for determining enterprise information security standards. Develop and implements
information security standards and procedures. Provide tactical information security advice and
examining the ramifications of new technologies. Ensure that all information systems are functional and
secure.

Communications Hardware Specialist (Series Al)

Analyze network and computer communications hardware characteristics and recommends equipment
procurement, removals, and modifications. Add, delete, and modify, as required, host, terminal, and
network devices. Assist and coordinate with communications network specialists in the area of
communication software. Analyze and implement communications standards and protocols according to
site requirements.

Communications Network Manager (Series AJ)

Evaluate communication hardware and software, troubleshoot local-, metropolitan-, and wide-area
networks (LAN/MAN/WAN) and other network related problems; provide technical expertise for
performance and configuration of networks. Perform general LAN/MAN/WAN administration; provide
technical leadership in the integration and test of complex large-scale computer integrated networks.
Schedule conversions and cutovers. Oversee network control center. Supervise maintenance of
systems. Coordinate with all responsible users and sites. Supervise staff.

Communications Software Specialist (Series AK)

Analyze network and computer communications software characteristics and recommend software
procurement, removals, and modifications. Add, delete, and modify as required, host, terminal, and
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network devices in light of discerned software needs/problems. Assist and coordinate with
communications network specialists in the area of communications software.

Communications Specialist (Series AL)

Analyze network characteristics (e.g., traffic, connect time, transmission speeds, packet sizes, and
throughput) and recommend procurement, removals, and modifications to network components. Design
and optimize network topologies and site configurations. Plan installations, transitions, and cutovers of
network components and capabilities. Coordinate requirements with users and suppliers.

Computer Data Librarian (Series AM)

Maintain library of media (tapes, diskettes, CD-ROMs, videos, CDs, cassettes) used to store record
information or provide back-up for automatic data processing applications. Classify, catalog, and store
items in accordance with standardized system. Issues media for processing on request. Maintain record
of items received, stored, issued, and returned. Examine returned media for damage or excessive wear
to determine if they need replacing.

Computer Scientist (Series AN)

Act as a senior consultant in complex or mission critical client requirements. Develop, modify, and apply
computer modeling and programming applications to analyze and solve mathematical and scientific
problems affecting system and program performance. Participate in all phases of scientific and
engineering projects such as research, design, development, testing, modeling, simulating, training, and
documentation.

Computer Security Systems Specialist (Series AO)

Level |1 (AOO1) - Analyze and defines security requirements for Multilevel Security (MLS) issues. Design,
develop, engineer, and implement solutions to MLS requirements. Gather and organize technical
information about an organization's mission goals and needs, existing security products, and ongoing
programs in the MLS arena. Perform risk analyses which also includes risk assessment.

Level Il (AOO02) - Analyze and defines security requirements for MLS issues. Design, develop, engineer,
and implement solutions to MLS requirements. Guide effort to gather and organize technical information
about an organization's mission goals and needs, existing security products, and ongoing programs in the
MLS arena. Perform risk analyses which also includes risk assessment. Develop security standards.

Level Il (AOO3) - Design, develop, engineer, and implement solutions to MLS requirements. Perform
complex risk analyses which also include risk assessment. Establish and satisfy information assurance
and security requirements based upon the analysis of user, policy, regulatory, and resource demands.
Support customers at the highest levels in the development and implementation of doctrine and policies.
Apply know-how to government and commercial common user systems, as well as to dedicated special
purpose systems requiring specialized security features and procedures. Perform analysis, design, and
development of security features for system architectures.

Computer Systems Analyst (Series AP)

Level | (APO1) - Analyze information requirements. Evaluate analytically and systematically problems of
workflow, organization, and planning and assists Senior Computer Systems Analyst and Computer
Systems Analyst develop appropriate corrective action. Help develop plans for automated information
systems from project inception to conclusion. Define the problem, and develop system requirements and
program specifications, from which programmers prepare detailed flow charts, programs, and tests.
Under the supervision of a Senior Computer Systems Analyst or a Computer Systems Analyst, coordinate
closely with programmers to ensure proper implementation of program and system specifications.
Develop, in conjunction with functional users, system alternative solutions.
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Level Il (AP02) - Analyze and develop computer software possessing a wide range of capabilities,
including numerous engineering, business, and records management functions. Develop plans for
automated information systems from project inception to conclusion. Analyze user interfaces, maintain
hardware and software performance tuning, analyze workload and computer usage, maintain interfaces
with outside systems, analyze downtimes, and analyze proposed system modifications, upgrades and
new COTS. Analyze the problem and the information to be processed. Define the problem, and
develops system requirements and program specifications, from which programmers prepare detailed
flow charts, programs, and tests. Coordinate closely with programmers to ensure proper implementation
of program and system specifications. Develop, in conjunction with functional users, system alternative
solutions.

Level 1l (APO3) - Provide technical and administrative direction for personnel performing software
development tasks, including the review of work products for correctness, adherence to the design
concept and to user standards, and for progress in accordance with schedules. Coordinate with the
Project and/or Program Manager to ensure problem solution and user satisfaction. Make
recommendations, if needed, for approval of major systems installations. Prepare milestone status
reports and deliveries/presentations on the system concept to colleagues, subordinates, and end user
representatives. Provide daily supervision and direction to support staff.

Configuration Management Specialist (Series AQ)

Provide configuration management planning. Describe provisions for configuration identification, change
control, configuration status accounting, and configuration audits. Regulate the change process so that
only approved and validated changes are incorporated into product documents and related software.

Cost Analyst (Series AR)

Level | (ARO1) - Perform functional economic analysis to evaluate the costs of alternative ways to
accomplish functional objectives, analyze investment costs, benefits, and risks as a net change to the
functional baseline cost, and the cost of doing business now and in the future, ensuring that cross-
functional, security, and other integration issues are addressed. Commensurate education and training.

Level Il (ARO2) - Perform complex functional economic analysis to evaluate the costs of alternative ways
to accomplish functional objectives, analyze investment costs, benefits, and risks as a net change to the
functional baseline cost, and the cost of doing business now and in the future, ensuring that cross-
functional, security, and other integration issues are addressed. Commensurate education and training.

Data Entry Clerk (Series AS)

Perform data entry via on-line data terminal, key-to-tape, key-to-disk, or similar device. Verify data
entered, where applicable.

Data Security Specialist (Series AT)

Provide support to plan, coordinate, and implement the organization’s information security. Provide
support for facilitating and helping agencies identify their current security infrastructure and define future
programs, design and implementation of fire-wall and other related security issues on LANS/WANs. A
working knowledge of several of the following areas is required: understanding of business security
practices and procedures; knowledge of current security tools available; hardware/software firewalls and
their implementation; different communication protocols; encryption techniques/tools; familiarity with
commercial products (ex. - Domain Name Systems, public—key encryption technology, Smartcard,
Cyberguard, TimeStep), and current Internet and electronic commerce technology.

Data Standardization Specialist (Series AU)

Provide technical support in the evaluation of prime object names, data elements, and other objects.
Evaluate proposed objects and their attributes. Ensure that proposed object definitions are clear,
concise, technically correct, and that they represent singular concepts. Ensure that the values of object
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attributes and domains are accurate and correct. Ensure that the proposed objects are consistent with
data and process models.

Database Administrator (Series AV)

Analyze database requirements of assigned projects. Analyze and determine information needs and
elements, database relationships and attributes, proposed manipulation, data flow and storage
requirements, and data output and reporting capabilities. Apply knowledge of database management
systems to coordinate maintenance and changes to databases. Test and implement changes or new
database designs. Write logical and physical database descriptions, including location, space, access
method, and security requirements. Provide direction to programmers and analysts as required to affect
changes to database management systems. Provide answers to database questions. Knowledge of and
ability to monitor databases and to analyze and organize data and apply new technology designs and
programs.

Database Management Specialist (Series AW)

Level | (AWO01) — Provide administrative support specifically dedicated to the requirements of the project
team. Perform data entry, queries data research and reports generation activities. Knowledge of
relational database environment.

Level Il (AW02) — Provide highly technical expertise in the use of DBMS. Evaluate and recommend
available DBMS products to support validated user requirements. Define file organization, indexing
methods, and security procedures for specific user applications. Test and assist in the implementation of
changes or new database designs. Monitor database usage and statistics. Knowledge of relational
database environment.

Level 1l (AWO03) — Manage the development of data base projects. Plan and budget staff and data base
resources. When necessary, reallocate resources to maximize benefits. Prepare and deliver
presentations on DBMS concepts. Provide daily supervision and direction to support staff. Extensive
knowledge of relational database environment.

Database Specialist (Series AX)

These descriptions are similar in scope. The differences would be the type of education and
experience required for the project or task complexity.

Level | (AX01) — Evaluate and recommend available DBMS products to meet user
requirements. Determine file organization, indexing methods, and security procedures for
specific user application. Commensurate experience and education.

Level Il (AX02) — Evaluate and recommend available DBMS products to meet user
requirements. Determine file organization, indexing methods, and security procedures for
specific user application. Commensurate experience and education.

Level 11l (AX03) — Evaluate and recommend available DBMS products to meet user
requirements. Determine file organization, indexing methods, and security procedures for
specific user application. Commensurate experience and education.

Data Warehousing Administrator (Series AY)

Coordinate the data administration technical function for both data warehouse development and
maintenance. Facilitate change control, problem management, and communication among
data architects, programmers, analysts, and engineers. Establish and enforce processes to
ensure a consistent, well managed, and well integrated data warehouse infrastructure.
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Data Warehouse Analyst (Series AZ)

Design, implement and support data warehousing. Implement business rules via stored
procedures, middleware, or other technologies. Define user interfaces and functional
specifications.

Data Warehouse Programmer (Series BA)

Provide product support and maintenance of the data warehouse. Perform data warehouse
design and construction. Prepare/implement data verification and testing methods for the data
warehouse.

Disaster Recovery Specialist (Series BB)

Previous experience in business recovery or disaster recovery planning required. General knowledge of
business processes, management structures, and technology programs/platforms are preferred. Strong
verbal and written communications skills are desirable. Provide support in the development of a
government agencies emergency management and business recovery plans; perform functions
pertaining to the agencies business risk assessments; review and develop business recovery strategies;
draft procedures for identifying failures and invoking contingency plans; create response procedures and
identifying communications channels; communicate with various response teams during testing and
actual execution of recovery procedures. Support the design, development, installation, implementation
and administration of backup solutions. Make recommendations to the user community and the
operations group on system enhancements.

Document Control Specialist (Series BC)

Level | (BCO1) - Track and maintain the location of records utilizing a personal computer based tracking
system. Typically scan bar coded boxes and their locations, update tracking systems as required, archive
records, ship and receive records, coordinate the pickup, storage, and delivery of records, perform
records searches as requested by clients, maintain logs on the receipt and shipment of records, destroy
and archive documents, and prepare periodic inventories of records. Work normally requires lifting
boxes of medium weight throughout the day. Commensurate experience and education.

Level Il (BCO2) — Track and maintain the location of records utilizing a personal computer based tracking
system. Typically scan bar coded boxes and their locations, update tracking systems as required, backup
databases on a daily basis, archive records, ship and receive records, coordinate the pickup, storage,

and delivery of records, monitor the movement of records through all tasks from initial receipt through final
destruction or archiving, perform records searches as requested by clients, maintain logs on the receipt
and shipment of records, destroy and archive documents, and prepare periodic inventories of records.
Prioritize various tasks, interpret specific instructions, and apply creative problem solving techniques in a
variety of situations. Work normally requires lifting boxes of medium weight throughout the day.
Commensurate experience and education.

Level Il (BCO3) — Track and maintain the location of records utilizing a personal computer based tracking
system. Typically scan bar coded boxes and their locations, update tracking systems as required, backup
databases on a daily basis, archive records, ship and receive records, coordinate the pickup, storage,

and delivery of records, monitor the movement of records through all tasks from initial receipt through final
destruction or archiving, perform records searches as requested by clients, maintain logs on the receipt
and shipment of records, destroy and archive documents, and prepare periodic inventories of records.
Work normally requires lifting boxes of medium weight throughout the day. Prioritize various tasks,
interpret specific instructions, and apply creative problem solving techniques in a variety of situations.
May supervise other document center staff. Commensurate experience and education.
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Document Support Specialist (Series BD)

Level | (BD01) — Edit, type, and prepare memoranda of a technical and/or managerial nature.
Maintain logs relating to work in progress, meetings, etc. Prepare specialized communications,
maintain logs on communications sent and received, arrange and log special shipments of
records. Documentation will often involve flow diagrams, configuration drawings, functional
systems flow diagrams, graphics, etc. Knowledge of the use of word processing software.
Commensurate experience and education.

Level 1l (BD02) — Edit, type, and prepare memoranda of a technical and/or managerial nature. Maintain
logs relating to work in progress, meetings, etc. Prepare specialized communications, maintain logs on
communications sent and received, arrange and log special shipments of records. Documentation will
often involve flow diagrams, configuration drawings, functional systems flow diagrams, graphics, etc.
Knowledge of the use of word processing software and the use of advanced software features such as
style sheets and macros. Commensurate experience and education.

Duplicating Machine Operator (Series BE)

Operate one or more photocopying office machines to make copies of documents such as letters, reports,
directives, manuals, articles and bulletins. Operate small binding machines. Perform clerical duties
associated with the request for printing and photographic services. Prepare assembly sheets and printing
requisitions with specifications for printing and binding. Track work and deliver and pick up work. Perform
minor repairs and preventive maintenance. Maintain an inventory of supplies and parts needed for
reproduction equipment. Coordinate repairs with vendors. Demonstrated experience operating high
speed copiers including the ability to coordinate tasks and maintain accountability for vital project
functions.

Electronic Data Interchange (EDI) Specialist (Series BF)

Analyze, design, and develop specifications for enhancements and extensions with Electronic
Data Interchange (EDI) application interfaces and maps. Coordinate EDI testing and trading
partner implementation initiatives. Provide support for EDI database analysis, design, and
operations. Establish and maintain communications within organization and with partners.
Conduct and manage product evaluations. Provide product installation, configuration, and
training. Perform systems maintenance to update records, specifications, and operating
procedures of partner systems. Maintain EDI account transaction activities.

Electronic Meeting Technographer (Series BG)

Support the meeting facilitator or Data Modeler in preparing and conducting meetings, and in meeting
follow-up activities. Manipulate on-line electronic meeting software, such as GroupSystems V, for
Business Reengineering or Process Improvement sessions. Catalog, maintain, and distribute customer
session data files.

Enterprise Resource Planning (ERP) Specialist (Series BH)

Adapt functional business requirements and processes to technical solutions based upon comprehensive
enterprise application solution sets. Enterprise resource planning and management processes, include
but are not limited to: knowledge management, investment analysis, data warehousing, ecommerce,
return on investment analysis, human resource analysis, material management and logistics, supply
chain management, procurement, ordering, manufacturing, decision support, and information
dissemination.
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Facilitator (Series Bl)

Assist group members of teams formed in developing information system specifications and
functionality to communicate their ideas, information, and opinions more effectively. Manage
the team meetings and workshops. Keep the team focused on the subject at hand to achieve
objectives. Assures discussions are brought to conclusion.

Financial Analyst - IT (Series BJ)

Typically determine the feasibility of automating government financial business practices.
Support definition of government financial business practices and incorporate processes into an
automated solution. Assist in applying sound accounting and data processing principles.
Integrate government financial business practices. ldentify potential problems and solutions
through analysis and recommends solutions. Work with functional specialists, vendors, and
customers to effectively automate requirements. Apply applications, while adhering to
established accounting principles and practices.

Functional Analyst (Series BK)

Level | (BKO1) — Analyze user needs to determine functional and cross-functional requirements. Perform
functional allocation to identify required tasks and their interrelationships. Identify resources required for
each task.

Level Il (BK02) — Analyze user needs to determine functional and cross-functional requirements.
Perform functional allocation to identify required tasks and their interrelationships. Identify resources
required for each task. Provide daily supervision and direction to support staff.

General Clerk (Series BL)

Level | (BLO1) — Perform simple repetitive tasks such as filing pre-coded documents in a
chronological file or operating office equipment, e.g., photocopy, addressograph or mailing
machine, microfilming, and electronic imaging. Normally requires an eye for detail in performing
all document related tasks. Commensurate education and experience.

Level Il (BL0O2) — Perform repetitive clerical steps performed in a prescribed or slightly varied
seguence, such as coding and filing documents in an extensive alphabetical file, simple posting
to individual accounts, opening mail, running mail through metering machines, and calculating
and posting charges to departmental accounts. May have responsibility for preparing a variety
of documents for microfilming and electronic imaging using written guidelines. Work requires an
eye for detail in performing all document related tasks. Commensurate education and
experience.

Level Il (BLO3) — Perform tasks that require the selection of the appropriate methods from a
wide variety of procedures that may require an interpretation and/or adaptation of guidelines.
The clerical steps often vary in type or sequence, depending on the task. Recognized problems
are referred to others. Often required to assist less experienced staff in the performance of
office procedures. Work requires an eye for detail in performing all document related tasks.
Commensurate education and experience.

Geographic Information System (GIS) Specialist (Series BM)

Develop, maintain and update Geographic Information System (GIS) databases; obtain data from city,
state, federal and private sources; receive and review maps, land parcel records and engineering
documents. Identify pertinent GIS information and convert data into proper GIS formats. Ensure
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accuracy and completeness; enter data into databases; and update essential GIS layers and databases.
Create a variety of maps and GIS related documents. Provide expertise in GIS hardware and software
products. Provide technical support to GIS users.

Graphical User Interface Designer (Series BN)

Provide specialized expertise in the design and layout of graphical user interfaces, particularly, screen
layouts and functionality for client-server applications (e.g. Microsoft Windows presentation screens).
Conduct studies, testing and evaluation of screen prototypes for functionality, ease of use, efficiency, and
accuracy.

Graphics Specialist (Series BO)

Conceptualize, design, and develop a wide variety of information materials (technical,
promational, informational), such as forms, labels, brochures, meeting and conference
handouts, slides, posters, and other presentation aids. Design other visuals such as logos,
mastheads, and illustrations for articles in technical manuals, health journals, and other
publications using advanced desktop publishing, page layout, and/or typesetting software to
design and develop high qualify textual and graphic compositions that communicate complex
technical information. Develop systems for scheduling and tracking requests for
graphics/artwork to insure timely and efficient completion of all work products.

Hardware Draftsman (Series BP)

Develop engineering drawings, using computer based drawing packages such as Aptitude. Develop
engineering drawings for site plans, electrical interconnect, and mechanical plans for specialized
hardware.

Hardware Installation Technician (Series BQ)

Level |1 (BQO1) — Conduct site surveys; assess and document current site network configuration and user
requirements. Design and optimize network topologies. Analyze existing requirements and prepare
specifications for hardware acquisitions. Prepare engineering plans and site installation Technical Design
Packages. Develop hardware installation schedules. Prepare drawings documenting configuration
changes at each site. Prepare site installation and test reports. Configure computers, communications
devices, and peripheral equipment. Install network hardware. Train site personnel in proper use of
hardware. Build specialized interconnecting cables.

Level Il (BQO2) — Organize and direct hardware installations on site surveys. Assess and document
current site network configuration and user requirements. Design and optimize network topologies.
Analyze and develop new hardware requirements and prepare specifications for hardware acquisitions.
Direct and lead preparation of engineering plans and site installation Technical Design Packages.
Develop hardware installation schedules. Mobilize installation team. Direct and lead preparation of
drawings documenting configuration changes at each site. Prepare site installation and test reports.
Coordinate post installation operations and maintenance support.

Hardware Specialist - Information Technology (Series BR)

Review computer systems in terms of machine capabilities and man-machine interface. Prepare reports
and studies concerning hardware. Prepare functional requirements and specifications for hardware
acquisitions. Ensure that problems have been properly identified and solutions will satisfy the user's
requirements.

Help Desk Manager (Series BS)

Provide daily supervision and direction to staff who are responsible for phone and in-person support to
users in the areas of e-mail, directories, computer operating systems, desktop applications for all types of
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computer systems, and applications developed or deployed under this contract. Serve as the first point of
contact for troubleshooting hardware/software, all types of computer systems (PC and Mac), and printer
problems.

Help Desk Specialist (Series BT)

Provide phone, email, web, and in-person support to users in the areas of e-mail, directories, computer
operating systems, desktop applications for all types of computer systems, and applications developed or
deployed under this contract. Serve as the first point of contact for troubleshooting hardware/software, all
types of computer systems (PC and Mac), and printer problems.

Imaging Specialist/Technician (Series BU)

Level | (BUO1) — Digitize images into databases for preservation and enhancement by imaging software.
Use hardware and software to fine-tune original digital image for color and resolution and perform quality
assurance. Store digital image files on various digital media. Maintain records of workflow, image
creation and storage of digital files.

Level Il (BUO2) — Digitize images into databases for preservation and enhancement by imaging software.
Use hardware and software to fine-tune original digital image for color and resolution and perform quality
assurance. Store digital image files on various digital media. Maintain records of workflow, image
creation and storage of digital files. Develop procedures for programming and execution of software to
manipulate digital images.

Level 11l (BUO3) — Digitize images into databases for preservation and enhancement by imaging
software. Use hardware and software to fine-tune original digital image for color and resolution and
perform quality assurance. Store digital image files on various digital media. Maintain records of
workflow, image creation and storage of digital files. Develop procedures for programming and execution
of software to manipulate digital images. Provide highly technical and specialized solutions to complex
imaging problems. Perform analyses, studies, and reports related to imaging.

Informatic Specialist/Bioinformatician (Series BV)

Provide high level expertise in the application of technology to areas of interest to government health
organizations including Medical Informatics or Public Health Informatics; statistics, bio-statistics,
mathematics; specific tools and data resources relevant to the federal health mission including SAS, Epi
Info, etc.; applying sound quantitative data and methods to support deployment of resources for massive
public health surveillance, prevention and intervention campaigns and related health activities. Provide
expertise across a wide variety of IT areas as applied to public health, including information retrieval
technology, decision science, web technology, data mining, expert systems, networking, public health
science, and education. Provide expertise in the integration of a variety of heterogeneous public health
information systems and databases the sharing and dissemination of public health information; in the
interaction of information security technology and the requirements for privacy and confidentiality of public
health data; in the application of the HIPAA regulations to the use of information technology in public
health; in new areas of interest to public health including the information available from managed care
organizations; with national and/or international standards development activities such as HL7, X12,
W3C; and in the application of advanced scientific visualization technology to public health science and
practice.

Information Engineer (Series BW)

Level | (BWO01) — Apply business process improvement practices to re-engineer methodologies/principles
and business process modernization projects. Apply, as appropriate, activity and data modeling,
transaction flow analysis, internal control and risk analysis and modern business methods and
performance measurement techniques. Assist in establishing standards for information systems
procedures. Develop and apply organization-wide information models for use in designing and building
integrated, shared software and database management systems and data warehouses. Construct sound,
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logical business improvement opportunities consistent with corporate Information Management guiding
principles, cost savings, and open system architecture objectives.

Level Il (BWO02) — Apply an enterprise-wide set of disciplines for the planning, analysis, design and
construction of information systems on an enterprise-wide basis or across a major sector of the
enterprise. Develop analytical and computational techniques and methodology for problem solutions.
Perform enterprise wide strategic systems planning, business information planning, business and
analysis. Perform process and data modeling in support of the planning and analysis efforts using both
manual and automated tools; such as Integrated Computer-Aided Software Engineering tools. Apply
reverse engineering and re-engineering disciplines to develop migration strategic and planning
documents. Provide technical guidance in software engineering techniques and automated support tools.
Provide daily supervision and direction to staff.

Information Resource Management Analyst (Series BX)

Ensures problem resolution and customer satisfaction for individual task orders. Perform technical and
administrative efforts for tasks, including review of work products for correctness, compliance with
industry-accepted standards, federal government legislative and regulatory requirements and user
standards specified in task orders. Develop requirements of IT product/service (including specifications,
feasibility studies, requirement analysis, etc.) from inception to conclusion on simple to complex projects.

Information Systems Training Specialist (Series BY)

Provide support for coordinating, developing, and delivering computer-related training to the user
community. Provide second level support and coordinate training with help desks. Provide standards,
services, and guidance on IT related training programs that are designed to enable government agency
personnel to use information technologies and systems more productively. Services include the
development, delivery, and/or coordination of training courses and materials that address specific agency
needs. Possess thorough knowledge of appropriate hardware and software (ex. - PCs, Microsoft (MS)
Windows, MS Office, and applications such as from SAP and Peoplesoft). Understand computer
functions and related technical terminology and how they are applied in everyday business situations.
Possess exceptional interpersonal skills and superior oral and written communication skills.

IT Policy/Legislative Specialist (Series BZ)

Assist in interpreting and implementing IT public policy initiatives. Typical support includes
assistance with long-term strategy development, tracking legislation, and making policy
recommendations. Meet with client often on a daily basis to relay progress and establish
priorities.

IT Strategic/Capital Planner (Series CA)

Provide strategic planning of large projects or a significant segment of a strategic planning portion of a
large complex project. Provide the overall approach to clarify mission statements so they can be used as
springboards in envisioning their desired future. Assist in developing mission and vision statements,
subsequent goal delineation, provide guidance for building operational plans and specifying measurable
outcomes to include capital outlay planning efforts in a consolidated strategic planning process and
prioritizes those initiatives. Assist in preparation of key strategic planning documentation, including Office
of Management and Budget (OMB) Form 300.

Knowledge Management Specialist (Series CB)

Assist in the design, development, and implementation of Knowledge Management (KM) strategies.
Apply expertise in KM tools and deploy information management and content management strategies and
experience. Comprehend and recognize key barriers to KM behavioral change and develop effective
change management programs. Analyze business processes, interview stakeholders, and evaluate
strategic and IT plans to develop KM programs. Develop KM governance structures and processes for
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implementing KM programs and systems and provide consulting thought leadership on current best
practices in KM, portal design, and intellectual capital and content management.

Librarian (Series CC)

Maintain library collections of books, serial publications, documents, audiovisual, and other materials and
assist groups and individuals in locating and obtaining materials. Furnish information on library activities,
facilities, rules and services. Explain and assist in the use of reference sources, such as card or book
catalog or book and periodical indexes to locate information. Issue and receive materials for circulation or
use in library. Assemble and arrange displays of books and other library materials. Maintain reference
and circulation materials. Answer correspondence on special reference subjects. Assist in the
development of library policy and procedures. Plan, implement, evaluate services, and develop service
standards.

Librarian Technician (Series CD)

Provide information service, such as answering questions regarding card catalogs, and assist in the use
of bibliographic tools, such as Library of Congress catalog. Perform routine cataloging of library materials.
File cards in catalog drawers according to system used. Answer routine inquiries, and refer people
requiring professional assistance to the Librarian. Verify bibliographic information on order requests.
Work or direct workers in maintenance of stacks or in section of department or division, such as ordering
or receiving section of acquisitions department, card preparation activities in catalog department, or
limited loan or reserve desk operation of circulation department.

Medical Billing/Account Management Specialist (Series CE)

Provide technical analysis and verify the accuracy of invoices to ensure that full and accurate
services and features are as requested. Input and validate service orders. Analyze vendor
invoices, customer inventories of service and equipment, and service orders to assure rates are
correct and in compliance with quoted prices and dates of service. Reconcile invoice and
inventory records, ensuring accuracy of International Statistical Classification of Diseases and
Related Health Problems (ICD) codes, if necessary, and advise the customer of discrepancies
that could affect payment of invoices. Operate and update various data bases relative to task
order and inventory maintenance.

Modeling and Simulation Specialist (Series CF)

Specify, design, develop, implement, and support projects that focus on dynamic or static modeling and
simulation. Provide expertise in the application of modeling and simulation to design, engineering
analysis, and control applications.

Network Administrator (Series CG)

Support the installation, implementation, troubleshooting, and maintenance of agency wide-area networks
(WANS) and local-area networks (LANS). Assist in designing and managing the WAN infrastructure and
any processes related to the WAN. Provide Production Support of the Network, including: day-to-day
operations, monitoring and problem resolution client Networks. Provide second level problem
identification, diagnosis and resolution of problems. Support the dispatch of circuit and hardware vendors
involved in the resolution process. Support the escalation and communication of status to agency
management and internal customers. A working knowledge is desirable in various software systems and
architectures, communications protocols: and network hardware devices.

Network Draftsman (Series CH)

Develop engineering drawings, using computer based drawing packages such as Aptitude. Develop
engineering drawings for site plans, network configuration and design.
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Network Installation Technician (Series ClI)

Level | (Cl01) — Conduct site surveys. Assess and document current site network configuration and user
requirements. Design and optimize network topologies. Follow engineering plans and site installation
Technical Design Packages. Develop installation schedules. Work with network installation team. Assist
in the preparation of drawing and documenting configuration changes at each site. Prepare site
installation and test reports.

Level 1l (Cl02) — Organize and direct network installations on site surveys. Assess and document current
site network configuration and user requirements. Design and optimize network topologies. Direct and
lead preparation of engineering plans and site installation Technical Design Packages. Develop
installation schedules. Mobilize network installation team. Direct and lead preparation of drawings
documenting configuration changes at each site. Prepare site installation and test reports. Coordinate
post installation operations and maintenance support.

Network Support Technician (Series CJ)

Provide support to monitor, install and perform maintenance on personal computers, laptop computers,
software, and networks. Provide support in responding to system user requests for assistance. Provide
support for on-the-spot diagnostic evaluations, implementation of corrections, and training users in proper
operation of systems and programs. Provide support to: install and provide basic support for approved
PC software; perform upgrades to all computer platforms, train office staff on computers, maintain logs
and inventory of equipment repairs, assist in administering all computer platforms as directed and assist
in resolving any operations problems. Support the agency LAN Administrator with server maintenance
and administration. Require general knowledge of network products including, but not limited to, Novell,
CISCO, and UNIX.

Operations Manager (Series CK)

Manage computer operations. Ensure production schedules are met. Ensures computer system
resources are used effectively. Coordinate the resolution of production-related problems. Ensure proper
relationships are established between customers, teaming partners, and vendors to facilitate the delivery
of information technology services. Provide users with computer output. Supervise staff operations.

Procurement Product Specialist (Series CL)

Provide analysis, design, development, testing, and implementation of computer software in support of a
range of functional and technical requirements to provide support for procurement software development
tasks. Provide expertise in procurement processing to develop automated systems.

Program Administration Specialist (Series CM)

Assist in the preparation of management plans and reports. Coordinate schedules to facilitate completion
of proposals, contract deliverables, task order review, briefings/presentations, and in-process review
preparation. Perform analysis, development, and review of program administrative operating procedures.

Program Analyst (Series CN)

Provide analytical consultative services required to administer programs throughout all phases
of business requirements analysis, software design, system and performance testing, and
implementation. Analyze and review budget, schedule, and other program resources. Identify
resource shortfalls and make corrective recommendations. Participate in analysis sessions to
provide program requirements. Review the business and system, software and system
integration requirements to ensure the requirements meet the program needs. Consider
alternatives and develop recommendations. Identify, communicate and resolve risks. Identify
and resolve issues to eliminate or mitigate the occurrence of consequences that may impact the
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success of the project. Research and analyze resource material. Monitor system tests; reviews
test results; identify project issues.

Program Manager (Series CO)

Serve as the program manager typically responsible for organizing, directing, and managing all aspects of
contract operational support functions involving multiple complex and inter-related project tasks that often
require managing teams of contractor personnel at multiple locations. Provide overall direction of
program activities. Manage and maintain contractor interface with the senior levels of the customer’s
organization. Consult with customer and contractor personnel to formulate and review task plans and
deliverables, ensuring conformance with program and project task schedules and costs and contractual
obligations. Establish and maintain technical and financial reports to show progress of projects to
management and customers, organize and assign responsibilities to subordinates, oversee the
successful completion of all assigned tasks, and assume the initiative and provide support to marketing
personnel in identifying and acquiring potential business.

Project Control Specialist (Series CP)

Direct all financial management and administrative activities, such as budgeting, manpower and resource
planning and financial reporting. Perform complex evaluations of existing procedures, processes,
techniques, models, and/or systems related to management problems or contractual issues, which would
require a report and recommend solutions. Develop work breakdown structures, prepare charts, tables,
graphs, and diagrams to assist in analyzing problems. Provide daily supervision and direction to staff.

Project Leader (Series CQ)

Consult in a specific functional area of project. Support the development of work plans to fulfill
government requirements. Support formulation of milestone schedules or other documented plans.
Commensurate education and experience.

Project Manager (Series CR)

These descriptions are similar in scope. The differences would be the type of education and
experience required for the project or task complexity.

Level |1 (CRO1) — Typically oversee all aspects of the project, leading a team on large projects or a
significant segment of large and complex projects. Analyze new and complex project-related problems
and create innovative solutions that normally involve the schedule, technology, methodology, tools,
solution components, and financial management of the project. Provide applications systems analysis
and long and short-range plans for application selection, systems development, systems maintenance,
and production activities for necessary support resources. Commensurate experience and education for
the specific level.

Level Il (CR02) — Typically oversee all aspects of the project, leading a team on large projects or a
significant segment of large and complex projects. Analyze new and complex project-related problems
and create innovative solutions that normally involve the schedule, technology, methodology, tools,
solution components, and financial management of the project. Provide applications systems analysis
and long and short-range plans for application selection, systems development, systems maintenance,
and production activities for necessary support resources. Commensurate experience and education for
the specific level.

Level 1l (CRO3) — Typically oversee all aspects of the project, leading a team on large projects or a
significant segment of large and complex projects. Analyze new and complex project-related problems
and create innovative solutions that normally involve the schedule, technology, methodology, tools,
solution components, and financial management of the project. Provide applications systems analysis
and long and short-range plans for application selection, systems development, systems maintenance,
and production activities for necessary support resources. Commensurate experience and education for
the specific level.
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Public Health Analyst (Series CS)

Oversee and develop data management systems, including computer programs to monitor data
guality, such as SAS, MS ACCESS, MS Excel, etc. Analyze data for reports, presentations and
publications; assist in the review of study data for data quality; organize study files, including
data and correspondence files using common word processing software; perform scientific,
medical and research literature searches and prepare slides for scientific presentations.

Quality Assurance Analyst (Series CT)

Provide technical and administrative direction for personnel performing software development tasks,
including the review of work products for correctness, adherence to the design concept and to user
standards, review of program documentation to assure government standards/requirements are adhered
to, and for progress in accordance with schedules. Coordinate with the Project Manager and/or Quality
Assurance Manager to ensure that problems are solved to the user’s satisfaction. Make
recommendations, if needed, for approval of major systems installations. Prepare milestone status
reports and deliveries/presentations on the system concept to colleagues, subordinates, and end user
representatives.

Quality Assurance Manager (Series CU)

Establish and maintain a process for evaluating software and associated documentation. Determine the
resources required for quality control. Maintain the level of quality throughout the software life cycle.
Conduct formal and informal reviews at pre-determined points throughout the development life cycle.
Provide daily supervision and direction to support staff.

Quality Assurance Specialist (Series CV)

Develop and implement quality control methodologies to ensure compliance with quality assurance
standards, guidelines, and procedures in a large computer-based organization. Develop and define
major and minor characteristics of quality including quality metrics and scoring parameters and
determines requisite quality control resources for an actual task order. Establish and maintain a process
for evaluating hardware, software, and associated documentation and/or assist in the evaluation.
Conduct and/or participate in formal and informal reviews at pre-determined points throughout the
development life cycle.

Records Management Specialist (Series CW)

Coordinate and track document requests following the guidance of the National Archives and Records
Administration (NARA) and Federal Records Center (FRC). Coordinate classification reviews as
required. Submit documents and track in a database. Answer customer requests for documents or
assistance. Prepare expired records for destruction. Record receipt and storage including indexing.
Populate databases. Perform database queries. Perform quality control of box contents. Perform
inventory reconciliations. Provide classified mail services if required.

Scanner Operator (Series CX)

Operate high-speed scanner or cameras and personal computers to perform imaging or microfilming
following established, written procedures. Perform daily, weekly, and monthly maintenance routines
including minor repair service on cameras. Meet daily production goals and quality standards.
Commensurate experience and education.

Scientific Data Analyst (Series CY)

Provide high level expertise in applicable public health disciplines to collect, abstract, code, analyze, or
interpret scientific data contained within information systems and databases related to public health.
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Subject Matter Expert (Series CZ)

Level | (CZ01) — Provide technical knowledge and analysis of highly specialized applications and
operational environment, high-level functional systems analysis, design, integration, documentation and
implementation advice on moderately complex problems that require an appropriate level of knowledge of
the subject matter for effective implementation. Apply principles, methods and knowledge of the
functional area of capability to specific task order requirements, advanced mathematical principles and
methods to exceptionally difficult and narrowly defined technical problems in engineering and other
scientific applications to arrive at automated solutions. Assist other senior consultants with analysis and
evaluation and with the preparation of recommendations for system improvements, optimization,
development, and/or maintenance efforts in the following specialties: information systems architecture,
networking; telecommunications, automation; communications protocols, risk management/electronic
analysis, software; lifecycle management, software development methodologies, and modeling and
simulation. Commensurate experience in IT and in new and related older technology that directly relates
to the required area of expertise.

Level Il (CZ02) — Analyze user needs to determine functional requirements and define problems and
develop plans and requirements in the subject matter area for moderately complex to complex systems
related to information systems architecture, networking; telecommunications, automation,
communications protocols, risk management/electronic analysis, software, lifecycle management,
software development methodologies, and modeling and simulation. Perform functional allocation to
identify required tasks and their interrelationships. Identify resources required for each task. Possess
requisite knowledge and expertise so recognized in the professional community that the government is
able to qualify the individual as an expert in the field for an actual task order. Demonstrate exceptional
oral and written communication skills. Commensurate experience in IT and in new and related older
technology that directly relates to the required area of expertise.

Level Il (CZ03) — Provide technical, managerial, and administrative direction for problem definition,
analysis, requirements development, and implementation for complex to extremely complex systems in
the subject matter area. Make recommendations and advise on organization-wide system improvements,
optimization or maintenance efforts in the following specialties: information systems architecture;
networking; telecommunications; automation; communications protocols; risk management/electronic
analysis; software; lifecycle management; software development methodologies; and modeling and
simulation. Commensurate experience in IT and in new and related older technology that directly relates
to the required area of expertise.

System Administrator (Series DA)

Level | (DAO1) — Assist with the daily activities of configuration and operation of systems which may be
mainframe, mini, or client/server based. Assist with the optimizing of system operation and resource
utilization, and perform system capacity analysis and planning. Provide assistance to users in accessing
and using business systems. Commensurate experience and education.

Level 1l (DA02) — Perform the daily activities of configuration and operation of systems which may be
mainframe, mini, or client/server based. Perform the optimizing of system operation and resource
utilization, and perform system capacity analysis and planning. Provide assistance to users in accessing
and using business systems. Commensurate experience and education.

Level 11l (DAO3) — Supervise and manage the daily activities of configuration and operation of systems
which may be mainframe, mini, or client/server based. Plan and monitor the optimizing of system
operation and resource utilization, and perform systems capacity analysis and planning. Plan and
monitor assistance to users in accessing and using business systems. Commensurate experience and
education.

Systems Architect (Series DB)

Level | (DBO1) — Establish system information requirements using analysis of the information engineer(s)
in the development of enterprise-wide or large-scale information systems. Design architecture to include
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the software, hardware, and communications to support the total requirements as well as provide for
present and future cross-functional requirements and interfaces. Ensure these systems are compatible
and in compliance with the standards for open systems architectures, the Open Systems Interconnection
(OSI) and I1SO reference models, and profiles of standards - such as Institute of Electrical and Electronic
Engineers (IEEE) Open Systems Environment (OSE) reference model - as they apply to the
implementation and specification of information management solution of the application platform, across
the Application Program Interface (API), and the external environment/software application. Ensure that
the common operating environment is compliant with the Agency enterprise architecture and applicable
reference models. Evaluate analytically and systematically problems of workflows, organization, and
planning and develop appropriate corrective action. Provide daily supervision and direction to staff.

Level 1l (DB02) — Establish system information requirements using analysis of the information engineer(s)
in the development of enterprise-wide or large-scale information systems. Design architecture to include
the software, hardware, and communications to support the total requirements as well as provide for
present and future cross-functional requirements and interfaces. Ensure these systems are compatible
and in compliance with the standards for open systems architectures, the OSI and ISO reference models,
and profiles of standards - such as IEEE OSE reference model - as they apply to the implementation and
specification of information management solution of the application platform, across the API, and the
external environment/software application. Ensure that the common operating environment is compliant
with the Agency enterprise architecture and applicable reference models. Evaluate analytically and
systematically problems of workflows, organization, and planning and develop appropriate corrective
action. Provide daily supervision and direction to staff.

Systems Engineer (Series DC)

Level | (DCO1) — Perform additions and changes to network hardware and operating systems, and
attached devices; include investigation, analysis, recommendation, configuration, installation, and testing
of new network hardware and software. Provide direct support in the day-to-day operations on network
hardware and operating systems, including the evaluation of system utilization, monitoring response time
and primary support for detection and correction of operational problems using knowledge of hardware
and software installation and maintenance in a PC/LAN_WAN environment. Maintain network
infrastructure standards including network communication protocols such as TCP Transport Control
Protocol/Internet Protocol (TCP/IP).

Level 1l (DC02) — Coordinate and/or perform additions and changes to network hardware and operating
systems, and attached devices; includes investigation, analysis, recommendation, configuration,
installation, and testing of new network hardware and software. Provide direct support in the day-to-day
operations on network hardware and operating systems, including the evaluation of system utilization,
monitoring response time and primary support for detection and correction of operational problems.
Troubleshoot at the physical level of the network, working with network measurement hardware and
software, as well as physical checking and testing of hardware devices at the logical level working with
communication protocols. Maintain network infrastructure standards including network communication
protocols such as TCP/IP. Provide technical consultation, training and support to IT staff as designated
by the government.

Level 11l (DCO3) — Supervise, coordinate and/or perform additions and changes to network hardware and
operating systems, and attached devices; including investigation, analysis, recommendation,
configuration, installation, and testing of new network hardware and software. Provide direct support in
the day-to-day operations on network hardware and operating systems including the evaluation of system
utilization, monitoring response time and primary support for detection and correction of operational
problems. Troubleshoot at the physical level of the network, working with network measurement
hardware and software, as well as physical checking and testing of hardware devices at the logical level
working with communication protocols. Participate in planning design, technical review and
implementation for new network infrastructure hardware and network operating systems for voice and
data communication networks. Maintain network infrastructure standards including network
communication protocols such as TCP/IP. Provide technical consultation, training and support to IT staff
as designated by the government. Diagnose and resolve complex communication problems.
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System Operator (Series DD)

Monitor and support computer processing. Coordinate input, output, and file media. Distribute output
and controls computer operation that may be mainframe, mini, or client/server based.

System Programmer (Series DE)

Create and/or maintain operating systems, communications software, data base packages, compilers,
assemblers, and utility programs. Modify existing software as well as create special-purpose software to
ensure efficiency and integrity between systems and applications.

Technical Writer/Editor (Series DF)

These descriptions are similar in scope. The differences would be the type of education and
experience required for the project or task complexity.

Level | (DF01) —Assist in writing and/or editing technical documents, including business proposals,
reports, user manuals, briefings and presentations, functional descriptions, system specifications,
guidelines, special reports, and other project deliverables to meet contract requirements. Develop
outlines and drafts for review and approval by technical specialists and project management ensuring that
final documents meet applicable contract requirements and regulations. Research and gather technical
and background information for inclusion in project documentation and deliverables. Consult relevant
information sources, including library resources, technical and financial documents, and client and project
personnel, to obtain background information, and verify pertinent guidelines and regulations governing
project deliverables. Commensurate experience, education, and level of supervision and direction.

Level 1l (DF02) — Write and/or edit technical documents, including business proposals, reports, user
manuals, briefings and presentations, functional descriptions, system specifications, guidelines, special
reports, and other project deliverables to meet contract requirements. Develop outlines and drafts for
review and approval by technical specialists and project management ensuring that final documents meet
applicable contract requirements and regulations. Research and gather technical and background
information for inclusion in project documentation and deliverables. Consult relevant information sources,
including library resources, technical and financial documents, and client and project personnel, to obtain
background information, and verify pertinent guidelines and regulations governing project deliverables.
Commensurate experience, education, and level of supervision and direction.

Level Il (DF03) — Write and/or edit technical documents, including business proposals, reports, user
manuals, briefings and presentations, functional descriptions, system specifications, guidelines, special
reports, and other project deliverables to meet contract requirements. Develop outlines and drafts for
review and approval by technical specialists and project management ensuring that final documents meet
applicable contract requirements and regulations. Research and gather technical and background
information for inclusion in project documentation and deliverables. Consult relevant information sources,
including library resources, technical and financial documents, and client and project personnel, to obtain
background information, and verify pertinent guidelines and regulations governing project deliverables.
Commensurate experience, education, and level of supervision and direction.

Telecommunications Engineer (Series DG)

Level | (DGO1) — Provide support in the translation of business requirements into telecommunications
requirements, designs and orders. Provide in-depth engineering analysis of telecommunications
alternatives for government agencies in support of their strategic modernization efforts. Provide
telecommunications enhancement designs for medium and large-scale telecommunication
infrastructures. Provide interface support to telecommunications end users, telecommunications
operations personnel, and telecommunications strategic program management. Support
telecommunications infrastructure using technology, and telecommunications engineering best practices;
Transport Control Protocol / Internet Protocol (TCP/IP), routing protocols, LAN switching, Internet and
Intranet systems, and Simple Network Management Protocol (SNMP) based network management
systems. Lead design efforts that require in-depth technical knowledge of both wide area and local area
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communications. Analyze network performance with tools such as Sniffers, Concord Network Health, or
Network Informant; network management tools such as Hewlett Packard Openview or Tivoli; the conduct
of capacity planning and performance engineering; modeling and simulation tools such as COMNET I,
Netmaker Mainstation, NetRule, or OPNET products. Perform comparative analysis of systems and
designs based on merit and cost (in terms of capital and ongoing operations); and/or engineering
economics (engineering-related cost benefit analysis).

Level 1l (DG02) — Manage the translation of business requirements into telecommunications
requirements, designs and orders. Provide in-depth engineering analysis of telecommunications
alternatives for government agencies in support of their strategic modernization efforts. Provide
telecommunications enhancement designs for medium and large-scale telecommunication
infrastructures. Provide interface support to telecommunications end users, telecommunications
operations personnel, and telecommunications strategic program management. Support
telecommunications infrastructure using technology, and telecommunications engineering best practices;
Transport Control Protocol / Internet Protocol (TCP/IP), routing protocols, LAN switching, Internet and
Intranet systems, and Simple Network Management Protocol (SNMP) based network management
systems. Lead design efforts that require in-depth technical knowledge of both wide area and local area
communications. Analyze network performance with tools such as Sniffers, Concord Network Health, or
Network Informant; network management tools such as Hewlett Packard Openview or Tivoli; the conduct
of capacity planning and performance engineering; modeling and simulation tools such as COMNET I,
Netmaker Mainstation, NetRule, or OPNET products. Perform comparative analysis of systems and
designs based on merit and cost (in terms of capital and ongoing operations); and/or engineering
economics (engineering-related cost benefit analysis). May provide daily supervision and direction to
support staff.

Telecommunications Specialist (Series DH)

Level | (DHO1) — Assist senior personnel in formulating and developing communications requirements
and design standards. Perform complex studies to determine networking capacities and reliability, and
make recommendations to augment and/or enhance existing communications networks. Provide
technical problem diagnoses and resolution support for all associated subsystems, including line
monitoring, modem loop-back tests, LAN performance monitoring and terminal failure determination.
Provide hardware and software installation and configuration support. Commensurate experience and
education.

Level Il (DH02) — Formulate and develop communications requirements and design standards. Perform
complex studies to determine networking capacities and reliability, and make recommendations to
augment and/or enhance existing communications networks. Provide technical problem diagnoses and
resolution support for all associated subsystems, including line monitoring, modem loop-back tests, LAN
performance monitoring and terminal failure determination. Provide hardware and software installation
and configuration support. Commensurate experience and education.

Test Engineer (Series DI)

Evaluate, recommend, and implement automated test tools and strategies. Design, implement, and
conduct test and evaluation procedures to ensure system requirements are met. Develop, maintain, and
upgrade automated test scripts and architectures for application products. Write, implement, and report
status for system test cases for testing. Analyze test cases and provide regular progress reports. Serve
as subject matter specialist providing testing know-how for the support of user requirements of complex to
highly complex software/hardware applications. Direct and/or participate in all phases of risk
management assessments and software/hardware development with emphasis on analysis of user
requirements, test design and test tools selection.

Training Manager (Series DJ)

Provide leadership and management for training tasks that are being performed by the
contractor. Prepare training documents and services that are required to support training
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requirements drawing input from the researchers, test engineers, systems analysts, training
specialists, logisticians, and the government and applying customer training policies. Supervise
the activity of the Training Specialist(s). Maintain contact with the customer to insure that the
training meets their needs.

Training Specialist (Series DK)

Level | (DK01) — Conduct the research necessary to develop and revise training courses.
Develop and revise courses and prepare appropriate training catalogs. Prepare student
materials (course manuals, workbooks, handouts, completion certificates, and course critique
forms). Train personnel by conducting formal classroom courses, workshops and seminars.
Prepare reports and monitor training tasks in support of the goals of the Contractor Program
Manager and the government sponsor(s) using standard training standards and software and
hardware programs such as modeling and simulation and prototyping efforts. Provide input to
the Project Lead and the Contractor Program Manager on which decisions for training validation
and or modifications of specified items or systems can be corrected. Commensurate education
and experience.

Level Il (DK02) — Conduct the research necessary to develop and revise training courses.
Develop and revise courses and prepare appropriate training catalogs. Prepare instructor
materials (course outline, background material, and training aids). Prepare student materials
(course manuals, workbooks, handouts, completion certificates, and course critique forms).
Train personnel by conducting formal classroom courses, workshops and seminars. Prepare
reports and monitor training tasks in support of the goals of the Contractor Program Manager
and the government sponsor(s) using standard training standards and software and hardware
programs such as modeling and simulation and prototyping efforts. Provide input to the Project
Lead and the Contractor Program Manager on which decisions for training validation and or
modifications of specified items or systems can be corrected. Commensurate education and
experience.

Web Content Administrator (Series DL)

Provide support for developing and providing Agency Web-site content that will motivate and satisfy
government and civilian users’ needs so that they will regularly access the site and utilize it as a major
source for information, decision making and benefits delivery. Provide support for maintaining civil
service handbook and policies/procedures on the agency Web; assisting in developing agency newsletter
and civilian benefits communications; recommending new and innovative web uses as well as training
and educating employees on the use and benefits of using the Web. Provide support in the location and
pursuit of content and surveying internal customers to gather feedback for site improvement and
enhancements. A working knowledge of several of the following are required: English (or Spanish),
Journalism, graphic design or a related field, Web-site management, web servers, intranet site structures,
and Web-related software (ex. - MS FrontPage, Dream Weaver, Access, HyperText Markup Language
(HTML), and Web 2.0 software such as wikis, portals, and Microsoft Sharepoint).

Web Designer (Series DM)

Provide support in upgrading, maintaining and creating content for Agency web-site under the guidance
of Web Project Manager. Provide day-to-day site design and creation. Experience in web design and
development using HTML and Java is required. Provide on-the-job training for the development,
maintenance, and updating of Web pages. Must have good communication skills and the ability to work
with all levels of management and technical personnel. Must possess a working knowledge of browsers,
editors, graphic design software (e.g., PhotoShop, Illustrator). Experience with animation software and
image optimization is desirable.
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Web Project Manager (Series DN)

Provide support in managing the development of agency Web sites. Lead team of Content
Administrators, Software Developers and Designers. Preference for project management skills Web
development skills. Provide leadership to a team to gather/analyze client requirements, write/edit web
copy, work with internal/external resources on design, coordinate with IT Services on development, and
work with Legal/Regulatory on content approvals; coordinate/document all aspects of the project;
develop/manage client request/review process; track all requests/changes; and adhere to a project
timeline.

Web Software Developer (Series DO)

Provide support to develop Web based applications including on line customer service to transform
government agencies to be able to deliver their services on line. Provide support in developing the site
concept, interface design, and architecture of the web-site. Provide support for the implementation of
interfaces to applications. Working knowledge and experience coding in Java is required. Knowledge of
several of the following areas is desirable: Active Server Pages, JavaScript, Visual Basic, JavaScript,
Access, HTML, DBMS's (ex. - Oracle, Sybase, etc.) and knowledge of SQL in SQL server.

Webmaster (Series DP)

Gather requirements for Web sites using graphics software applications, techniques, and tools.
Update Web sites using graphics software applications, technigues, and tools using knowledge
of web-based technologies and of XML, HTML, Photoshop, lllustrator, and/or other design-
related applications. Support design group efforts to enhance look and feel of organization
online offerings. Upgrade Web site to support organization strategies and goals relative to
external communications.

Wide Area Network Administrator (Series DQ)

Maintain efficient functional systems, networks and communication connectivity for all users, keeping
current on new developments for all assigned areas, including continually performing feasibility studies on
how new products/technology would fit into existing system/WAN/LAN infrastructures and developing
implementation plans for the changes/upgrades. Analyze, plan (including long-range planning), test,
implement and trouble shoot systems, wide area network and communications network systems.
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Attachment J.7 List of Acronyms (22-May-12)

API Application Program Interface

CAF Contract Access Fee

CAS Cost Accounting Standard

CCR Central Contractor Registration

CFR Code of Federal Regulations

ClO Chief Information Officer

CIO-SP3 Chief Information Officer — Solutions and Partners 3

CLIN Contract Line Item Number

CMMI Capability Maturity Model Integration

CcoO Contracting Officer

CONUS Contiguous United States

COR Contracting Officer’'s Representative

COTR Contracting Officer's Technical Representative (also known as COR = Contracting
Officer’s Representative)

CPAF Cost-Plus-Award-Fee

CPAR Contractor Performance Assessment Report

CPFF Cost-Plus-Fixed-Fee

CPIF Cost-Plus-Incentive-Fee

CR Cost-Reimbursement

CTA Contractor Team Arrangement

DBA Defense Base Act

DBMS Data Base Management System

DCAA Defense Contract Audit Agency

DD Prefix to Department of Defense Forms

DFARS Defense Federal Acquisition Regulation Supplement

DOD Department of Defense

DSSR Department of State Standardized Regulations

DUNS Data Universal Numbering System

e-GOS Electronic Government Ordering System

EPEAT Electronic Products Environmental Assessment Tool

ERP Enterprise Resource Planning

EFT Electronic Funds Transfer

EVMS Earned Value Management System

FAR Federal Acquisition Regulation

FEA Federal Enterprise Architecture
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FFP
FHA
FIPS PUB
FISMA
FOI
GAO
GFE

GFlI

GIS
GWAC
HHS
HHSAR
HSPD
HTML
HUBZone
1A

IBR

ICs

ID/IQ
IEEE

IG

ISO
ISSO

IT
IT-SC&A
IT-RA
IT-SP
KM

LAN
MAN
MLS

MS
NAICS
NIH
NIST
NITAAC
OCO

Firm-Fixed-Price

Federal Health Architecture

Federal Information Processing Standards Publication
Federal Information Security Management Act
Freedom of Information

Government Accountability Office
Government-Furnished Equipment
Government-Furnished Information

Geographic Information System

Government-wide Acquisition Contract

Department of Health and Human Services

HHS Acquisition Regulation

Homeland Security Presidential Directive

HyperText Markup Language

Historically Underutilized Business Zones

Information Assurance

Integrated Baseline Review [found in contract clause(s) only
Institutes and Centers (of the NIH)

Indefinite Delivery/Indefinite Quantity

Institute of Electrical and Electronic Engineers
Inspector General

International Organization for Standardization
Information Systems Security Officer

Information Technology

Information Technology Security Certification and Accreditation
Information Technology Risk Assessment

Information Technology Security Plan

Knowledge Management

Local-Area Network

Metropolitan-Area Network

Multilevel Security

Microsoft

North American Industry Classification System
National Institutes of Health

National Institutes of Standards and Technology

NIH Information Technology Acquisition and Assessment Center

Ordering Contracting Officer
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OCONUS
oDC
OFCCP
o&M
OMB
ORCA
OSE
osl
PC
PCO
PPIRS
PRM
RFQ
RFP
SBA
SDB
SDVOSB
SF
SNMP
sow
TCP/IP
T&M
TO
VOSB
WAN
WOSB

Outside of the Continental United States

Other Direct Cost

Office of Federal Contract Compliance Programs
Operations and Maintenance

Office of Management and Budget

Online Representations and Certifications Application
Open Systems Environment

Open Systems Interconnection

Personal Computer

Procuring Contracting Officer

Past Performance Information Retrieval System
Performance Reference Model

Request for Quote

Request for Proposal

Small Business Administration

Small Disadvantaged Business

Service Disabled Veteran-Owned Small Business
Standard Form

Simple Network Management Protocol
Statement of Work

Transport Control Protocol / Internet Protocol
Time-and-Materials

Task Order

Veteran-Owned Small Business

Wide-Area Network

Woman-Owned Small Business
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Attachment J.8 Sample Report Templates (see Article C.3) (22-May-12)

1. QUARTERLY SALES REPORT (C.3.1)
Contractor's Name
ClO-SP3
Quarterly Sales Report
Period Covered - From: mm/dd/yyyy To: mm/dd/yyyy
Change in
Period of TO Contract TO Funded
NITAAC Performance o . TO Award Funded Values
. rdering | TO o Access :
Tracking Ceiling Value Total Since |Comments
Agency | Type Fee .
Number = %) $) %) Previous
Start n (less CAF) Re(g;)rt
C-XXXX
TOTAL

TO: Task Order
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2. MONTHLY CHECK REPORT (C.3.2)

Check Number:
Check Date:
Check Amount:

Contractor's Name
CIO-SP3
Monthly Check Report

Period Covered From: mm/dd/yyyy To: mm/dd/yyyy

NITAAC Tracking
Number

Date of Order

Ordering Agency Funded Sales | Access Fee

Amount Applied

Total
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NIHJT2010002
Attachment J-1 - Government Site Hourly Rates

ClO Source, a CTA (Digital Infuzion, Armedia, Carson Associates, ScenPro)

Attachment J-1: Government Site Hourly Rates - CIO-SP3 SB (Restricted)

Attachment_J-1_(Pricing_Tables) Government Site - Hourly Rate

Use or disclosure of data contained on this page is
subject to the restriction on the cover sheet of this proposal.

ITEM DESCRIPTION U/M Contract Year
1 2 3 4 5 6 7 8 9 10
Escalation rate 2% 2% 2% 3% 3% 3% 3% 3% 3%
0002 AA01 |Administrative Assistant — Level | HR $34 $35 $35 $36 $37 $38 $39 $41 $42 $43
0002 AAO2 |Administrative Assistant — Level Il HR $38 $39 $40 $40 $42 $43 $44 $45 $47 $48
0002 ABO1 |Application Engineer — Level | HR $67 $68 $70 $71 $73 $75 $78 $80 $82 $85
0002 AB02 |Application Engineer — Level Il HR $81 $83 $84 $86 $89 $91 $94 $97 $100 $103
0002 ACO1 |Application Programmer — Level | HR $60 $61 $62 $64 $66 $68 $70 $72 $74 $76
0002 AC02 |Application Programmer — Level Il HR $74 $75 $77 $79 $81 $83 $86 $88 $91 $94
0002 AC03 |Applications Programmer — Level IlI HR $110 $112 $114 $117 $120 $124 $128 $131 $135 $139
0002 ADOO |Application Systems Analyst HR $90 $92 $94 $96 $98 $101 $104 $107 $111 $114
0002 AEOO |Biostatistician HR $78 $80 $81 $83 $85 $88 $90 $93 $96 $99
0002 AF01 |Business Analyst — Level | HR $62 $63 $65 $66 $68 $70 $72 $74 $76 $79
0002 AF02 |Business Analyst — Level Il HR $72 $73 $75 $76 $79 $81 $83 $86 $89 $91
0002 AF03 |Business Analyst — Level I HR $114 $116 $119 $121 $125 $128 $132 $136 $140 $144
0002 AGO1 |Business Process Reengineering Specialist — Level | HR $100 $102 $104 $106 $109 $113 $116 $119 $123 $127
0002 AG02 |Business Process Reengineering Specialist — Level Il HR $115 $117 $120 $122 $126 $129 $133 $137 $141 $146
0002 AG03 |Business Process Reengineering Specialist — Level Il HR $125 $128 $130 $133 $137 $141 $145 $149 $154 $158
0002 AHOO |Chief Information Security Officer HR $145 $148 $151 $154 $158 $163 $168 $173 $178 $184
0002 AIO0  |Communications Hardware Specialist HR $96 $98 $100 $102 $105 $108 $111 $115 $118 $122
0002 AJOO |Communications Network Manager HR $100 $102 $104 $106 $109 $113 $116 $119 $123 $127
0002 AKOO |Communications Software Specialist HR $89 $91 $93 $94 $97 $100 $103 $106 $109 $113
0002 ALOO |Communications Specialist HR $62 $63 $65 $66 $68 $70 $72 $74 $76 $79
0002 AMOO |Computer Data Librarian HR $51 $52 $53 $54 $56 $57 $59 $61 $63 $65
0002 ANOO |Computer Scientist HR $94 $96 $98 $100 $103 $106 $109 $112 $116 $119
0002 AOO1 |Computer Security System Specialist — Level | HR $90 $92 $94 $96 $98 $101 $104 $107 $111 $114
0002 AO02 |Computer Security System Specialist — Level I HR $105 $107 $109 $111 $115 $118 $122 $125 $129 $133
0002 AO03 |Computer Security System Specialist — Level Il HR $120 $122 $125 $127 $131 $135 $139 $143 $148 $152
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Attachment J-1: Government Site Hourly Rates - CIO-SP3 SB (Restricted)

NIHJT2010002
Attachment J-1 - Government Site Hourly Rates
ClO Source, a CTA (Digital Infuzion, Armedia, Carson Associates, ScenPro)

ITEM DESCRIPTION U/M Contract Year
1 2 3 4 5 6 7 8 9 10
Escalation rate 2% 2% 2% 3% 3% 3% 3% 3% 3%
0002 APO1 |Computer Systems Analyst — Level | HR $53 $54 $55 $56 $58 $60 $61 $63 $65 $67
0002 AP02 |Computer Systems Analyst — Level Il HR $62 $63 $65 $66 $68 $70 $72 $74 $76 $79
0002 AP03 |Computer Systems Analyst — Level llI HR $87 $89 $91 $92 $95 $98 $101 $104 $107 $110
0002 AQOO0 |Configuration Management Specialist HR $78 $80 $81 $83 $85 $88 $90 $93 $96 $99
0002 ARO1 |Cost Analyst — Level | HR $52 $53 $54 $55 $57 $59 $60 $62 $64 $66
0002 ARO2 |Cost Analyst — Level Il HR $61 $62 $63 $65 $67 $69 $71 $73 $75 $77
0002 ASO0 |Data Entry Clerk HR $25 $26 $26 $27 $27 $28 $29 $30 $31 $32
0002 ATOO |Data Security Specialist HR $85 $87 $88 $90 $93 $96 $99 $102 $105 $108
0002 AUOO |Data Standardization Specialist HR $90 $92 $94 $96 $98 $101 $104 $107 $111 $114
0002 AV00 |Database Administrator HR $92 $94 $96 $98 $101 $104 $107 $110 $113 $117
0002 AWO01 |Database Management Specialist — Level | HR $65 $66 $68 $69 $71 $73 $75 $78 $80 $82
0002 AWO02 |Database Management Specialist — Level Il HR $84 $86 $87 $89 $92 $95 $97 $100 $103 $106
0002 AW03 |Database Management Specialist — Level llI HR $108 $110 $112 $115 $118 $122 $125 $129 $133 $137
0002 AX01 |Database Specialist — Level | HR $64 $65 $67 $68 $70 $72 $74 $76 $79 $81
0002 AX02 |Database Specialist — Level Il HR $78 $80 $81 $83 $85 $88 $90 $93 $96 $99
0002 AX03 |Database Specialist — Level IlI HR $94 $96 $98 $100 $103 $106 $109 $112 $116 $119
0002 AY00 |Data Warehousing Administrator HR $100 $102 $104 $106 $109 $113 $116 $119 $123 $127
0002 AZ0O0 |Data Warehouse Analyst HR $78 $80 $81 $83 $85 $88 $90 $93 $96 $99
0002 BAOO |Data Warehouse Programmer HR $84 $86 $87 $89 $92 $95 $97 $100 $103 $106
0002 BBOO |Disaster Recovery Specialist HR $102 $104 $106 $108 $111 $115 $118 $122 $125 $129
0002 BCO1 |Document Control Specialist — Level | HR $28 $29 $29 $30 $31 $32 $32 $33 $34 $35
0002 BC0O2 |Document Control Specialist - Level Il HR $31 $32 $32 $33 $34 $35 $36 $37 $38 $39
0002 BC0O3 |Document Control Specialist — Level llI HR $35 $36 $36 $37 $38 $39 $41 $42 $43 $44
0002 BDO1 |Document Support Specialist — Level | HR $30 $31 $31 $32 $33 $34 $35 $36 $37 $38
0002 BD02 |Document Support Specialist — Level Il HR $34 $35 $35 $36 $37 $38 $39 $41 $42 $43
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NIHJT2010002
Attachment J-1 - Government Site Hourly Rates

ClO Source, a CTA (Digital Infuzion, Armedia, Carson Associates, ScenPro)

Attachment J-1: Government Site Hourly Rates - CIO-SP3 SB (Restricted)

Attachment_J-1_(Pricing_Tables) Government Site - Hourly Rate

Use or disclosure of data contained on this page is
subject to the restriction on the cover sheet of this proposal.

ITEM DESCRIPTION U/M Contract Year
1 2 3 4 5 6 7 8 9 10
Escalation rate 2% 2% 2% 3% 3% 3% 3% 3% 3%
0002 BEOO |Duplicating Machine Operator HR $25 $26 $26 $27 $27 $28 $29 $30 $31 $32
0002 BFOO |Electronic Data Interchange (EDI) Specialist HR $57 $58 $59 $60 $62 $64 $66 $68 $70 $72
0002 BGOO |Electronic Meeting Technographer HR $48 $49 $50 $51 $52 $54 $56 $57 $59 $61
0002 BHOO |Enterprise Resource Planning (ERP) Specialist HR $118 $120 $123 $125 $129 $133 $137 $141 $145 $150
0002 BIOO Facilitator HR $80 $82 $83 $85 $87 $90 $93 $96 $98 $101
0002 BJOO |Financial Analyst —IT HR $76 $78 $79 $81 $83 $86 $88 $91 $93 $96
0002 BKO1 |Functional Analyst — Level | HR $79 $81 $82 $84 $86 $89 $92 $94 $97 $100
0002 BKO2 |Functional Analyst — Level Il HR $84 $86 $87 $89 $92 $95 $97 $100 $103 $106
0002 BLO1 |General Clerk — Level | HR $29 $30 $30 $31 $32 $33 $34 $35 $36 $37
0002 BLO2 |General Clerk — Level Il HR $30 $31 $31 $32 $33 $34 $35 $36 $37 $38
0002 BLO3 |General Clerk — Level llI HR $33 $34 $34 $35 $36 $37 $38 $39 $41 $42
0002 BMOO |Geographic Information System (GIS) Specialist HR $95 $97 $99 $101 $104 $107 $110 $113 $117 $120
0002 BNOO |Graphical User Interface Designer HR $61 $62 $63 $65 $67 $69 $71 $73 $75 $77
0002 BOOO |Graphics Specialist HR $56 $57 $58 $59 $61 $63 $65 $67 $69 $71
0002 BPOO |Hardware Draftsman HR $57 $58 $59 $60 $62 $64 $66 $68 $70 $72
0002 BQO1 |Hardware Installation Technician — Level | HR $55 $56 $57 $58 $60 $62 $64 $66 $68 $70
0002 BQO2 |Hardware Installation Technician — Level Il HR $67 $68 $70 $71 $73 $75 $78 $80 $82 $85
0002 BROO |Hardware Specialist — Information Technology HR $95 $97 $99 $101 $104 $107 $110 $113 $117 $120
0002 BS00 |Help Desk Manager HR $80 $82 $83 $85 $87 $90 $93 $96 $98 $101
0002 BTOO |Help Desk Specialist HR $57 $58 $59 $60 $62 $64 $66 $68 $70 $72
0002 BUO1 |Imaging Specialist/Technician — Level | HR $49 $50 $51 $52 $54 $55 $57 $59 $60 $62
0002 BUO2 |Imaging Specialist/Technician — Level Il HR $59 $60 $61 $63 $64 $66 $68 $70 $73 $75
0002 BUO3 |Imaging Specialist/Technician — Level lll HR $71 $72 $74 $75 $78 $80 $82 $85 $87 $90
0002 BV0O |Informatic Specialist/Bioinformatician HR $93 $95 $97 $99 $102 $105 $108 $111 $114 $118
0002 BWO01 |[Information Engineer — Level | HR $62 $63 $65 $66 $68 $70 $72 $74 $76 $79
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NIHJT2010002
Attachment J-1 - Government Site Hourly Rates

ClO Source, a CTA (Digital Infuzion, Armedia, Carson Associates, ScenPro)

Attachment J-1: Government Site Hourly Rates - CIO-SP3 SB (Restricted)

ITEM DESCRIPTION U/M Contract Year
1 2 3 4 5 6 7 8 9 10
Escalation rate 2% 2% 2% 3% 3% 3% 3% 3% 3%
0002 BWO02 [Information Engineer — Level Il HR $87 $89 $91 $92 $95 $98 $101 $104 $107 $110
0002 BX00 |Information Resource Management Analyst HR $87 $89 $91 $92 $95 $98 $101 $104 $107 $110
0002 BY0O |[Information Systems Training Specialist HR $79 $81 $82 $84 $86 $89 $92 $94 $97 $100
0002 BZ0OO |IT Policy/Legislative Specialist HR $96 $98 $100 $102 $105 $108 $111 $115 $118 $122
0002 CAOO |IT Strategic/Capital Planner HR $101 $103 $105 $107 $110 $114 $117 $121 $124 $128
0002 CB0OO |Knowledge Management Specialist HR $133 $136 $138 $141 $145 $150 $154 $159 $164 $169
0002 CCO0 |Librarian HR $65 $66 $68 $69 $71 $73 $75 $78 $80 $82
0002 CDOO |Librarian Technician HR $51 $52 $53 $54 $56 $57 $59 $61 $63 $65
0002 CEOO |Medical Billing/Account Management Specialist HR $55 $56 $57 $58 $60 $62 $64 $66 $68 $70
0002 CFO0 [Modeling and Simulation Specialist HR $89 $91 $93 $94 $97 $100 $103 $106 $109 $113
0002 CGOO |Network Administrator HR $92 $94 $96 $98 $101 $104 $107 $110 $113 $117
0002 CHOO |Network Draftsman HR $57 $58 $59 $60 $62 $64 $66 $68 $70 $72
0002 CI01  |Network Installation Technician — Level | HR $53 $54 $55 $56 $58 $60 $61 $63 $65 $67
0002 CI02  |Network Installation Technician — Level Il HR $64 $65 $67 $68 $70 $72 $74 $76 $79 $81
0002 CJOO |Network Support Technician HR $54 $55 $56 $57 $59 $61 $63 $64 $66 $68
0002 CKOO |Operations Manager HR $111 $113 $115 $118 $121 $125 $129 $133 $137 $141
0002 CLOO |Procurement Product Specialist HR $42 $43 $44 $45 $46 $47 $49 $50 $52 $53
0002 CMOO |Program Administration Specialist HR $58 $59 $60 $62 $63 $65 $67 $69 $71 $73
0002 CNOO JProgram Analyst HR $92 $94 $96 $98 $101 $104 $107 $110 $113 $117
0002 CO00 |Program Manager HR $190 $194 $198 $202 $208 $214 $220 $227 $234 $241
0002 CP0O0 |Project Control Specialist HR $94 $96 $98 $100 $103 $106 $109 $112 $116 $119
0002 CQO0 |Project Leader HR $89 $91 $93 $94 $97 $100 $103 $106 $109 $113
0002 CRO1 |Project Manager — Level | HR $100 $102 $104 $106 $109 $113 $116 $119 $123 $127
0002 CR0O2 |Project Manager — Level Il HR $125 $128 $130 $133 $137 $141 $145 $149 $154 $158
0002 CR0O3 |Project Manager — Level I HR $143 $146 $149 $152 $156 $161 $166 $171 $176 $181
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NIHJT2010002
Attachment J-1 - Government Site Hourly Rates

ClO Source, a CTA (Digital Infuzion, Armedia, Carson Associates, ScenPro)

Attachment J-1: Government Site Hourly Rates - CIO-SP3 SB (Restricted)

ITEM DESCRIPTION U/M Contract Year
1 2 3 4 5 6 7 8 9 10
Escalation rate 2% 2% 2% 3% 3% 3% 3% 3% 3%
0002 CS00 JPublic Health Analyst HR $73 $74 $76 $77 $80 $82 $85 $87 $90 $93
0002 CTOO |Quality Assurance Analyst HR $75 $77 $78 $80 $82 $84 $87 $90 $92 $95
0002 CUOO |Quality Assurance Manager HR $107 $109 $111 $114 $117 $120 $124 $128 $132 $136
0002 CV0OO |Quality Assurance Specialist HR $67 $68 $70 $71 $73 $75 $78 $80 $82 $85
0002 CWO00 |Records Management Specialist HR $68 $69 $71 $72 $74 $77 $79 $81 $84 $86
0002 CX00 |Scanner Operator HR $53 $54 $55 $56 $58 $60 $61 $63 $65 $67
0002 CY00 |Scientific Data Analyst HR $73 $74 $76 $77 $80 $82 $85 $87 $90 $93
0002 CZ01 |Subject Matter Expert — Level | HR $125 $128 $130 $133 $137 $141 $145 $149 $154 $158
0002 CZ02 |Subject Matter Expert — Level HR $150 $153 $156 $159 $164 $169 $174 $179 $185 $190
0002 CZ03 |Subject Matter Expert — Level Il HR $186 $190 $194 $197 $203 $209 $216 $222 $229 $236
0002 DAO1 |System Administrator — Level | HR $56 $57 $58 $59 $61 $63 $65 $67 $69 $71
0002 DAO2 |System Administrator — Level Il HR $70 $71 $73 $74 $77 $79 $81 $84 $86 $89
0002 DAO3 |System Administrator — Level lll HR $85 $87 $88 $90 $93 $96 $99 $102 $105 $108
0002 DB0O1 |Systems Architect — Level | HR $65 $66 $68 $69 $71 $73 $75 $78 $80 $82
0002 DB02 |Systems Architect — Level Il HR $73 $74 $76 $77 $80 $82 $85 $87 $90 $93
0002 DCO1 |Systems Engineer — Level | HR $63 $64 $66 $67 $69 $71 $73 $75 $78 $80
0002 DCO02 |Systems Engineer — Level Il HR $75 $77 $78 $80 $82 $84 $87 $90 $92 $95
0002 DCO3 |Systems Engineer — Level il HR $95 $97 $99 $101 $104 $107 $110 $113 $117 $120
0002 DDO0 |System Operator HR $45 $46 $47 $48 $49 $51 $52 $54 $55 $57
0002 DEOO |System Programmer HR $85 $87 $88 $90 $93 $96 $99 $102 $105 $108
0002 DF01 |Technical Writer/Editor — Level | HR $48 $49 $50 $51 $52 $54 $56 $57 $59 $61
0002 DF02 |Technical Writer/Editor — Level I HR $63 $64 $66 $67 $69 $71 $73 $75 $78 $80
0002 DF03 |Technical Writer/Editor — Level IlI HR $72 $73 $75 $76 $79 $81 $83 $86 $89 $91
0002 DGO1 |Telecommunications Engineer — Level | HR $64 $65 $67 $68 $70 $72 $74 $76 $79 $81
0002 DG02 |Telecommunications Engineer - Level Il HR $76 $78 $79 $81 $83 $86 $88 $91 $93 $96
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ClO Source, a CTA (Digital Infuzion, Armedia, Carson Associates, ScenPro)

Attachment J-1: Government Site Hourly Rates - CIO-SP3 SB (Restricted)

ITEM DESCRIPTION U/M Contract Year

1 2 3 4 5 6 7 8 9 10

Escalation rate 2% 2% 2% 3% 3% 3% 3% 3% 3%
0002 DHO1 |Telecommunications Specialist — Level | HR $52 $53 $54 $55 $57 $59 $60 $62 $64 $66
0002 DHO2 |Telecommunications Specialist - Level I HR $58 $59 $60 $62 $63 $65 $67 $69 $71 $73
0002 DI0O Test Engineer HR $90 $92 $94 $96 $98 $101 $104 $107 $111 $114
0002 DJOO |Training Manager HR $82 $84 $85 $87 $90 $92 $95 $98 $101 $104
0002 DKO1 |Training Specialist — Level | HR $52 $53 $54 $55 $57 $59 $60 $62 $64 $66
0002 DKO2 |Training Specialist — Level Il HR $56 $57 $58 $59 $61 $63 $65 $67 $69 $71
0002 DLOO |web Content Administrator HR $70 $71 $73 $74 $77 $79 $81 $84 $86 $89
0002 DMOO |Web Designer HR $66 $67 $69 $70 $72 $74 $77 $79 $81 $84
0002 DNOO |Web Project Manager HR $104 $106 $108 $110 $114 $117 $121 $124 $128 $132
0002 DO0O0 |Web Software Developer HR $75 $77 $78 $80 $82 $84 $87 $90 $92 $95
0002 DPO0 |Webmaster HR $76 $78 $79 $81 $83 $86 $88 $91 $93 $96
0002 DQOO0 |wide Area Network Administrator HR $75 $77 $78 $80 $82 $84 $87 $90 $92 $95
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Attachment J-1: Contractor Site Hourly Rates - CIO-SP3 SB (Restricted)

NIHJT2010002
Attachment J-1 - Contractor Site Hourly Rates
ClO Source, a CTA (Digital Infuzion, Armedia, Carson Associates, ScenPro)

ITEM DESCRIPTION U/M Contract Year
1 2 3 4 5 6 7 8 9 10
Escalation rate 2% 2% 2% 3% 3% 3% 3% 3% 3%
0001 AAO1 JAdministrative Assistant — Level | HR $38 $39 $40 $40 $42 $43 $44 $45 $47 $48
0001 AAO2  |Administrative Assistant — Level Il HR $42 $43 $44 $45 $46 $47 $49 $50 $52 $53
0001 ABO1 |Application Engineer — Level | HR $74 $75 $77 $79 $81 $83 $86 $88 $91 $94
0001 ABO2 |Application Engineer — Level Il HR $89 $91 $93 $94 $97 $100 $103 $106 $109 $113
0001 AC01 |Application Programmer — Level | HR $66 $67 $69 $70 $72 $74 $77 $79 $81 $84
0001 AC02 |Application Programmer — Level II HR $81 $83 $84 $86 $89 $91 $94 $97 $100 $103
0001 AC03  |Applications Programmer — Level IlI HR $120 $122 $125 $127 $131 $135 $139 $143 $148 $152
0001 ADOO  |Application Systems Analyst HR $99 $101 $103 $105 $108 $111 $115 $118 $122 $125
0001 AEOO Biostatistician HR $86 $88 $89 $91 $94 $97 $100 $103 $106 $109
0001 AFO1  |Business Analyst — Level | HR $68 $69 $71 $72 $74 $77 $79 $81 $84 $86
0001 AF02  |Business Analyst — Level Il HR $79 $81 $82 $84 $86 $89 $92 $94 $97 $100
0001 AFO03 Business Analyst — Level 11l HR $125 $128 $130 $133 $137 $141 $145 $149 $154 $158
0001 AGO1 |Business Process Reengineering Specialist — Level | HR $109 $111 $113 $116 $119 $123 $126 $130 $134 $138
0001 AGO2 |Business Process Reengineering Specialist — Level II HR $126 $129 $131 $134 $138 $142 $146 $150 $155 $160
0001 AG03 |Business Process Reengineering Specialist — Level llI HR $137 $140 $143 $145 $150 $154 $159 $164 $169 $174
0001 AHOO |Chief Information Security Officer HR $159 $162 $165 $169 $174 $179 $184 $190 $196 $201
0001 AIOO Communications Hardware Specialist HR $105 $107 $109 $111 $115 $118 $122 $125 $129 $133
0001 AJOO  |Communications Network Manager HR $109 $111 $113 $116 $119 $123 $126 $130 $134 $138
0001 AKOO  |Communications Software Specialist HR $98 $100 $102 $104 $107 $110 $114 $117 $121 $124
0001 ALOO  |Communications Specialist HR $68 $69 $71 $72 $74 $77 $79 $81 $84 $86
0001 AM0OO |Computer Data Librarian HR $56 $57 $58 $59 $61 $63 $65 $67 $69 $71
0001 ANOO Computer Scientist HR $103 $105 $107 $109 $113 $116 $119 $123 $127 $131
0001 AOO1 |Computer Security System Specialist — Level | HR $99 $101 $103 $105 $108 $111 $115 $118 $122 $125
0001 AOO2 |Computer Security System Specialist — Level Il HR $115 $117 $120 $122 $126 $129 $133 $137 $141 $146
0001 AO03 |Computer Security System Specialist — Level IlI HR $131 $134 $136 $139 $143 $147 $152 $156 $161 $166
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Attachment J-1: Contractor Site Hourly Rates - CIO-SP3 SB (Restricted)

NIHJT2010002
Attachment J-1 - Contractor Site Hourly Rates
ClO Source, a CTA (Digital Infuzion, Armedia, Carson Associates, ScenPro)

Attachment_J-1_(Pricing_Tables) Contractor Site - Hourly Rate

Use or disclosure of data contained on this page is

subject to the restriction on the cover sheet of this proposal.

ITEM DESCRIPTION UM Contract Year
1 2 3 4 5 6 7 8 9 10
Escalation rate 2% 2% 2% 3% 3% 3% 3% 3% 3%
0001 AP0O1 |Computer Systems Analyst — Level | HR $58 $59 $60 $62 $63 $65 $67 $69 $71 $73
0001 AP02 |Computer Systems Analyst — Level Il HR $68 $69 $71 $72 $74 $77 $79 $81 $84 $86
0001 AP03  |Computer Systems Analyst — Level IlI HR $95 $97 $99 $101 $104 $107 $110 $113 $117 $120
0001 AQOO [Configuration Management Specialist HR $86 $88 $89 $91 $94 $97 $100 $103 $106 $109
0001 ARO1 |Cost Analyst — Level | HR $57 $58 $59 $60 $62 $64 $66 $68 $70 $72
0001 ARO2 |Cost Analyst — Level Il HR $67 $68 $70 $71 $73 $75 $78 $80 $82 $85
0001 AS0O0 Data Entry Clerk HR $28 $29 $29 $30 $31 $32 $32 $33 $34 $35
0001 ATOO |Data Security Specialist HR $93 $95 $97 $99 $102 $105 $108 $111 $114 $118
0001 AUOO |Data Standardization Specialist HR $99 $101 $103 $105 $108 $111 $115 $118 $122 $125
0001 AVOO |Database Administrator HR $101 $103 $105 $107 $110 $114 $117 $121 $124 $128
0001 AW01 |Database Management Specialist — Level | HR $71 $72 $74 $75 $78 $80 $82 $85 $87 $90
0001 AW02 |Database Management Specialist — Level Il HR $92 $94 $96 $98 $101 $104 $107 $110 $113 $117
0001 AW03 |Database Management Specialist — Level IlI HR $118 $120 $123 $125 $129 $133 $137 $141 $145 $150
0001 AX01 |Database Specialist — Level | HR $70 $71 $73 $74 $77 $79 $81 $84 $86 $89
0001 AX02 |Database Specialist — Level Il HR $86 $88 $89 $91 $94 $97 $100 $103 $106 $109
0001 AX03 |Database Specialist — Level llI HR $103 $105 $107 $109 $113 $116 $119 $123 $127 $131
0001 AY00 |Data Warehousing Administrator HR $109 $111 $113 $116 $119 $123 $126 $130 $134 $138
0001 AZ0OO |Data Warehouse Analyst HR $86 $88 $89 $91 $94 $97 $100 $103 $106 $109
0001 BAOO |Data Warehouse Programmer HR $92 $94 $96 $98 $101 $104 $107 $110 $113 $117
0001 BBOO |Disaster Recovery Specialist HR $112 $114 $117 $119 $122 $126 $130 $134 $138 $142
0001 BCO1 |Document Control Specialist — Level | HR $31 $32 $32 $33 $34 $35 $36 $37 $38 $39
0001 BC02 |Document Control Specialist - Level Il HR $34 $35 $35 $36 $37 $38 $39 $41 $42 $43
0001 BCO3 |Document Control Specialist — Level lll HR $39 $40 $41 $41 $43 $44 $45 $47 $48 $49
0001 BDO1 |Document Support Specialist — Level | HR $33 $34 $34 $35 $36 $37 $38 $39 $41 $42
0001 BD02 |Document Support Specialist — Level Il HR $38 $39 $40 $40 $42 $43 $44 $45 $47 $48
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NIHJT2010002

Attachment J-1 - Contractor Site Hourly Rates
ClO Source, a CTA (Digital Infuzion, Armedia, Carson Associates, ScenPro)

Attachment J-1: Contractor Site Hourly Rates - CIO-SP3 SB (Restricted)

Attachment_J-1_(Pricing_Tables) Contractor Site - Hourly Rate

Use or disclosure of data contained on this page is
subject to the restriction on the cover sheet of this proposal.

ITEM DESCRIPTION UM Contract Year
1 2 3 5 6 7 8 10
Escalation rate 2% 2% 2% 3% 3% 3% 3% 3%
0001 BEOO |Duplicating Machine Operator HR $28 $29 $29 $30 $31 $32 $32 $33 $34 $35
0001 BFOO  |Electronic Data Interchange (EDI) Specialist HR $63 $64 $66 $67 $69 $71 $73 $75 $78 $80
0001 BGOO |Electronic Meeting Technographer HR $53 $54 $55 $56 $58 $60 $61 $63 $65 $67
0001 BHOO |Enterprise Resource Planning (ERP) Specialist HR $129 $132 $134 $137 $141 $145 $150 $154 $159 $163
0001 BIOO Facilitator HR $88 $90 $92 $93 $96 $99 $102 $105 $108 $112
0001 BJOO Financial Analyst — IT HR $83 $85 $86 $88 $91 $93 $96 $99 $102 $105
0001 BKO1 |Functional Analyst — Level | HR $87 $89 $91 $92 $95 $98 $101 $104 $107 $110
0001 BKO2 [Functional Analyst — Level Il HR $92 $94 $96 $98 $101 $104 $107 $110 $113 $117
0001 BLO1 |General Clerk — Level | HR $32 $33 $33 $34 $35 $36 $37 $38 $39 $41
0001 BLO2 General Clerk — Level Il HR $33 $34 $34 $35 $36 $37 $38 $39 $41 $42
0001 BLO3  |General Clerk — Level llI HR $36 $37 $37 $38 $39 $41 $42 $43 $44 $46
0001 BMOO |Geographic Information System (GIS) Specialist HR $104 $106 $108 $110 $114 $117 $121 $124 $128 $132
0001 BNOO |Graphical User Interface Designer HR $67 $68 $70 $71 $73 $75 $78 $80 $82 $85
0001 BOOO |Graphics Specialist HR $62 $63 $65 $66 $68 $70 $72 $74 $76 $79
0001 BPOO |Hardware Draftsman HR $63 $64 $66 $67 $69 $71 $73 $75 $78 $80
0001 BQO1 |Hardware Installation Technician — Level | HR $60 $61 $62 $64 $66 $68 $70 $72 $74 $76
0001 BQO2 [Hardware Installation Technician — Level || HR $74 $75 $77 $79 $81 $83 $86 $88 $91 $94
0001 BROO [Hardware Specialist — Information Technology HR $104 $106 $108 $110 $114 $117 $121 $124 $128 $132
0001 BS00 |Help Desk Manager HR $88 $90 $92 $93 $96 $99 $102 $105 $108 $112
0001 BTOO |Help Desk Specialist HR $63 $64 $66 $67 $69 $71 $73 $75 $78 $80
0001 BUO1 |Imaging Specialist/Technician — Level | HR $54 $55 $56 $57 $59 $61 $63 $64 $66 $68
0001 BUO2 |Imaging Specialist/Technician — Level Il HR $65 $66 $68 $69 $71 $73 $75 $78 $80 $82
0001 BUO3  |Imaging Specialist/Technician — Level IlI HR $78 $80 $81 $83 $85 $88 $90 $93 $96 $99
0001 BVOO |Informatic Specialist/Bioinformatician HR $102 $104 $106 $108 $111 $115 $118 $122 $125 $129
0001 BWO1 JInformation Engineer — Level | HR $68 $69 $71 $72 $74 $77 $79 $81 $84 $86
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Attachment J-1: Contractor Site Hourly Rates - CIO-SP3 SB (Restricted)

NIHJT2010002
Attachment J-1 - Contractor Site Hourly Rates
ClO Source, a CTA (Digital Infuzion, Armedia, Carson Associates, ScenPro)

Attachment_J-1_(Pricing_Tables) Contractor Site - Hourly Rate

Use or disclosure of data contained on this page is

subject to the restriction on the cover sheet of this proposal.

ITEM DESCRIPTION UM Contract Year
1 2 3 4 5 6 7 8 9 10
Escalation rate 2% 2% 2% 3% 3% 3% 3% 3% 3%
0001 BWO02 |Information Engineer — Level Il HR $95 $97 $99 $101 $104 $107 $110 $113 $117 $120
0001 BX00 |Information Resource Management Analyst HR $95 $97 $99 $101 $104 $107 $110 $113 $117 $120
0001 BY0O |Information Systems Training Specialist HR $87 $89 $91 $92 $95 $98 $101 $104 $107 $110
0001 BZ0O IT Policy/Legislative Specialist HR $105 $107 $109 $111 $115 $118 $122 $125 $129 $133
0001 CAO00 IT Strategic/Capital Planner HR $111 $113 $115 $118 $121 $125 $129 $133 $137 $141
0001 CBOO |Knowledge Management Specialist HR $145 $148 $151 $154 $158 $163 $168 $173 $178 $184
0001 CCO0 [Librarian HR $71 $72 $74 $75 $78 $80 $82 $85 $87 $90
0001 CDO0O |Librarian Technician HR $56 $57 $58 $59 $61 $63 $65 $67 $69 $71
0001 CEOO0 |Medical Billing/Account Management Specialist HR $60 $61 $62 $64 $66 $68 $70 $72 $74 $76
0001 CFO0  |Modeling and Simulation Specialist HR $98 $100 $102 $104 $107 $110 $114 $117 $121 $124
0001 CGOO [Network Administrator HR $101 $103 $105 $107 $110 $114 $117 $121 $124 $128
0001 CHOO |Network Draftsman HR $63 $64 $66 $67 $69 $71 $73 $75 $78 $80
0001 Cl01 Network Installation Technician — Level | HR $58 $59 $60 $62 $63 $65 $67 $69 $71 $73
0001 CI02 Network Installation Technician — Level Il HR $70 $71 $73 $74 $77 $79 $81 $84 $86 $89
0001 CJOO  |Network Support Technician HR $59 $60 $61 $63 $64 $66 $68 $70 $73 $75
0001 CKOO |Operations Manager HR $122 $124 $127 $129 $133 $137 $141 $146 $150 $155
0001 CLOO |Procurement Product Specialist HR $46 $47 $48 $49 $50 $52 $53 $55 $57 $58
0001 CMO0 |Program Administration Specialist HR $64 $65 $67 $68 $70 $72 $74 $76 $79 $81
0001 CNOO |Program Analyst HR $101 $103 $105 $107 $110 $114 $117 $121 $124 $128
0001 CO00 |Program Manager HR $208 $212 $216 $221 $227 $234 $241 $248 $256 $264
0001 CP0OO |Project Control Specialist HR $103 $105 $107 $109 $113 $116 $119 $123 $127 $131
0001 CQO0 |Project Leader HR $98 $100 $102 $104 $107 $110 $114 $117 $121 $124
0001 CRO1 |Project Manager — Level | HR $109 $111 $113 $116 $119 $123 $126 $130 $134 $138
0001 CRO2 |Project Manager — Level Il HR $137 $140 $143 $145 $150 $154 $159 $164 $169 $174
0001 CRO3 Project Manager — Level 11l HR $156 $159 $162 $166 $171 $176 $181 $186 $192 $198
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Attachment J-1 - Contractor Site Hourly Rates
ClO Source, a CTA (Digital Infuzion, Armedia, Carson Associates, ScenPro)

Attachment J-1: Contractor Site Hourly Rates - CIO-SP3 SB (Restricted)

Attachment_J-1_(Pricing_Tables) Contractor Site - Hourly Rate

Use or disclosure of data contained on this page is
subject to the restriction on the cover sheet of this proposal.

ITEM DESCRIPTION UM Contract Year
1 2 3 5 6 7 8 10
Escalation rate 2% 2% 2% 3% 3% 3% 3% 3%
0001 CS00 Public Health Analyst HR $80 $82 $83 $85 $87 $90 $93 $96 $98 $101
0001 CTOO Quality Assurance Analyst HR $82 $84 $85 $87 $90 $92 $95 $98 $101 $104
0001 CUOO |Quality Assurance Manager HR $117 $119 $122 $124 $128 $132 $136 $140 $144 $148
0001 CV0OO  |Quality Assurance Specialist HR $74 $75 $77 $79 $81 $83 $86 $88 $91 $94
0001 CWO00 [|Records Management Specialist HR $74 $75 $77 $79 $81 $83 $86 $88 $91 $94
0001 CX00 |Scanner Operator HR $58 $59 $60 $62 $63 $65 $67 $69 $71 $73
0001 CY00 |Scientific Data Analyst HR $80 $82 $83 $85 $87 $90 $93 $96 $98 $101
0001 Cz01 Subject Matter Expert — Level | HR $137 $140 $143 $145 $150 $154 $159 $164 $169 $174
0001 Cz02 Subject Matter Expert — Level Il HR $164 $167 $171 $174 $179 $185 $190 $196 $202 $208
0001 CZ03  |Subject Matter Expert — Level Il HR $203 $207 $211 $215 $222 $229 $235 $242 $250 $257
0001 DAO1 |System Administrator — Level | HR $62 $63 $65 $66 $68 $70 $72 $74 $76 $79
0001 DAO2 |System Administrator — Level II HR $77 $79 $80 $82 $84 $87 $89 $92 $95 $98
0001 DAO3  |System Administrator — Level llI HR $93 $95 $97 $99 $102 $105 $108 $111 $114 $118
0001 DB01 |Systems Architect — Level | HR $71 $72 $74 $75 $78 $80 $82 $85 $87 $90
0001 DB02 |Systems Architect — Level Il HR $80 $82 $83 $85 $87 $90 $93 $96 $98 $101
0001 DCO1 |Systems Engineer — Level | HR $69 $70 $72 $73 $75 $78 $80 $82 $85 $87
0001 DCO2 |Systems Engineer — Level Il HR $82 $84 $85 $87 $90 $92 $95 $98 $101 $104
0001 DCO3  |Systems Engineer — Level llI HR $104 $106 $108 $110 $114 $117 $121 $124 $128 $132
0001 DDO0  |System Operator HR $50 $51 $52 $53 $55 $56 $58 $60 $62 $63
0001 DEOO  |System Programmer HR $93 $95 $97 $99 $102 $105 $108 $111 $114 $118
0001 DFO1 |Technical Writer/Editor — Level | HR $53 $54 $55 $56 $58 $60 $61 $63 $65 $67
0001 DF02 |Technical Writer/Editor — Level Il HR $69 $70 $72 $73 $75 $78 $80 $82 $85 $87
0001 DF0O3  |Technical Writer/Editor — Level IlI HR $79 $81 $82 $84 $86 $89 $92 $94 $97 $100
0001 DGO1 |Telecommunications Engineer — Level | HR $70 $71 $73 $74 $77 $79 $81 $84 $86 $89
0001 DG02 |Telecommunications Engineer - Level Il HR $83 $85 $86 $88 $91 $93 $96 $99 $102 $105
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Attachment J-1: Contractor Site Hourly Rates - CIO-SP3 SB (Restricted)

NIHJT2010002
Attachment J-1 - Contractor Site Hourly Rates
ClO Source, a CTA (Digital Infuzion, Armedia, Carson Associates, ScenPro)

Attachment_J-1_(Pricing_Tables) Contractor Site - Hourly Rate

Use or disclosure of data contained on this page is

subject to the restriction on the cover sheet of this proposal.

ITEM DESCRIPTION UM Contract Year

1 2 3 4 5 6 7 8 9 10

Escalation rate 2% 2% 2% 3% 3% 3% 3% 3% 3%
0001 DHO1 |Telecommunications Specialist — Level | HR $57 $58 $59 $60 $62 $64 $66 $68 $70 $72
0001 DHO2 |Telecommunications Specialist - Level Il HR $64 $65 $67 $68 $70 $72 $74 $76 $79 $81
0001 DIOO Test Engineer HR $99 $101 $103 $105 $108 $111 $115 $118 $122 $125
0001 DJOO Training Manager HR $90 $92 $94 $96 $98 $101 $104 $107 $111 $114
0001 DKO1 |Training Specialist — Level | HR $57 $58 $59 $60 $62 $64 $66 $68 $70 $72
0001 DKO2 |Training Specialist — Level Il HR $62 $63 $65 $66 $68 $70 $72 $74 $76 $79
0001 DLOO  |wWeb Content Administrator HR $77 $79 $80 $82 $84 $87 $89 $92 $95 $98
0001 DM0OO |Web Designer HR $72 $73 $75 $76 $79 $81 $83 $86 $89 $91
0001 DNOO [Web Project Manager HR $114 $116 $119 $121 $125 $128 $132 $136 $140 $144
0001 DO0O0 |Web Software Developer HR $82 $84 $85 $87 $90 $92 $95 $98 $101 $104
0001 DPOO [Webmaster HR $83 $85 $86 $88 $91 $93 $96 $99 $102 $105
0001 DQOO |Wide Area Network Administrator HR $82 $84 $85 $87 $90 $92 $95 $98 $101 $104
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